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 CHECKLIST TO BE ENSURED BY THE BIDDER 
  

Sl. 
No 

Particulars 
Reference to 

DTCN 
Clause no. 

Whether furnished Reference 
to Page no. Yes No 

01. Cost of tender paper Rs.6000.00 in shape of DD 
drawn in favour of Block Development 
Officer,CHILIKApayble at CHILIKA 

No.4  
   

02. E.M.D for Rs Nillin shape of 
N.S.C./K.V.P./Postal Savings Bank 
Accounts/Post Office Term Deposit 
Account/TDR of any Nationalised Bank 
duly pledged in favour of the Block 
Development Officer, Panchayat Samiti, 
CHILIKA, payable at CHILIKA 

 

No.5 & 20 

   

03. Copy of valid Registration Certificate No. 21    

04. Copy of valid GSTIN clearance certificate No.21    

05. Copy of PAN Card No.21    

06. No Relationship Certificate in Schedule – A  No.35    

08. 
(A) 

Information regarding current litigation, debarring / 
expelling of the tender or abandonment of the work 
by the renderer (Schedule-E) 

No.49 
   

(B) Affidavit (Schedule-F) 
 

No.49 
   

      

      

 
 
 

 
 
 
 
 
 
 
 
 
 

 

CONTRACT DATA 

 

A. GENERAL INFORMATIONS 

Sl No  Item Details 

 

1 Name of the Work Construction of Additional Classroom at 
Laxmidhar Govt. High School, Haripur 
Sasan. 
 

2. Officer inviting tender Block Development Officer, CHILIKA 

3. Executive Engineer concerned with 

headquarters authorized as 

Engineer-in-charge of this work. 

Assistant Executive Engineer, Chilika, 

Khordha 

4 Executive Engineer with 

headquarters 

Additional Executive Officer(Tech), 

Zilla Parishad Khordha 

 
 
B. BID INFORMATION 
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7 Intended completion period/Time 

period  assigned for Completion 

Three (03) calendar Months 

8 Last Date & time of submission of Bid Time 5.00 PM 

Date: 26.12.2024 

9 Cost of Bid Document 

i  Bank draft amount Rs. 6000/- 

ii in favour of  Block Development Officer,CHILIKA 

iii payable at  CHILIKA. 

10 Bid Security 

i Amount Rs. 11837.02 

ii in favour of Block Development officer, CHILIKA. 

iii payable at CHILIKA. 

iv Type of instrument As specified in the bid document. 

11 The financial years of last five years  

12 Bid validity period 90 days 

13 Currency of Contract  Indian Rupee 

14 Language of Contract  English 
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PANCHAYAT SAMITI OFFICE,CHILIKA,Dist:- KHORDHA 

INVITATIONS FOR BIDS (IFB) 
 

No-       Date-  
Bid Identification No-PSJ - 02.                 TENDER CALL NOTICE NO- (02) of 2024-25 

 
1. Block development Officer,chilika Dist:-Khordha on behalf of Governor of Odisha invites sealed 

percentage rate bids  for the work “Construction of Additional Classroom at Laxmidhar Govt. 
High School, Haripur Sasan as detailed table below in Single Cover Systemfrom contractor 
sregistered with the State Governments and contractors of equivalent Grade/ class registered with 
Central Government/MES/Railways for execution of composite 
worksonproductionofdefiniteprooffromthe appropriate authority to be eventually drawn up in PWD P1 
Agreement Form .  

  

 

3.  The bid documents shall be purchased from Office of the Panchayat Samiti, CHILIKA by paying tender 
paper cost   in shape of D.D drawn in favour of Block Development Officer, CHILIKA payable at 
CHILIKA for bid document as per Col-7. It can also be downloaded from the website 
www.khordha.nic.in . 

4. The bid is to be submitted in single cover super-scribing on top as per Col-2 “Tender for the work 
………………………………………………”.  

(i) The bidistocontain EMD as mentioned in Col.-6 in shape of N.S.C./K.V.P./Postal Savings Bank 

Accounts/Post Office Term Deposit Account/TDR of any Nationalised Bank duly pledged in favour of 

the Block Development Officer, Panchayat Samiti, CHILIKA, payable at CHILIKA, Money Receipt/ 

DD for cost of bid document drawn in favour of Block Development Officer, CHILIKA payable at 

CHILIKA (if bid document downloaded from website),, s e l f - attested photo copies 

ofregistrationcertificates,PANcard,undertaking/certificates dulyfilled,affidavit etc. 

 
5. Date for sale of the Bid documents :  19.12.2024 to 26.12.2024 during office 

hours(i.e. from 11.00 AM to 5.00PM) 
 

Sl 
N
o 

Name of work 

Value of 
work 
(Rs.) 

Place of 
sale/sub
mission  

of 
tender 
paper 

Class 
of 

contrac
tor 

eligible 

Bid 
Security / 
E.M.D 1% 

(Rs.) 

Cost of bid 
documents 

(Non 
refundable
) including 

GST @ 
18% 

(Rs.) 

Period of 
completion 

(In 
months) 

1 2 3 4 5 6 7 8 

1 

Construction of 
Additional 
Classroom at 
Laxmidhar Govt. 
High School, 
Haripur Sasan 

Civil: 
1183702.81 

O/O 
Pancha

yat 
Samiti 
Office, 

CHILIK
A 

 

‘C’ & 
‘D’ 

Class 

11837.02 6000/- 
03(Three 
Calendar 
Months) 

http://www.khordha.nic.in/
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7. Last date of receipt of Bid documents 26.12.2024 up to 5.00 PM which must be delivered in the 
tender box kept in the office, over which the detailed Tender Notice No. & Date is written or through 
Registered Post/Speed Post only as mentioned in Col-4. The authority will not be held responsible for 
any type of Postal delay in delivering of the bid documents or non-receipt of the same. 

 
8. The Technical Bids will be opened on 27.12.2024 at 11.00 PM in the Office of the Panchayat Samiti, 

CHILIKA in presence of the tender committee and the bidders or their authorized representatives and 
the opening of 2 Bids will be declared after verification of the technical bids.  If any of the date of sale, 
receipt or opening will be declared as Government Holidays, then the next working day shall be 
considered for sale of tender paper, receipt and opening respectively at the same time and venue. 

9. Additional performance security shall be deposited by the successful bidder when the Bid amount 
is estimated cost put to tender. In such an event, only the successful bidder who has coated less bid 
price/rate than the estimated cost put to tender shall have to furnish the exact amount of differential 
cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security 
(APS) in shape of Demand Draft/Term deposit receipt pledged in favour of the Block Development 
Officer, Panchayat Samiti, CHILIKA within seven days, otherwise the bid shall be cancelled and 
the security deposit shall be forfeited, Further, proceeding for blacklisting shall be initiated against 
bidder.  

 
10. Engineering Contractor desirous of availing E.M.D. exemption shall submit an affidavit to the 

effect that he/she has not availed these facilities for more than three works during the current 
financial year. The name of the work and authority to whom he has submitted the tender shall be 
specified in the affidavit. If the same will not be enclosed with the tender it shall be treated as normal 
and no claim for E.M.D. exemption shall be entertained. 

11. The Scheduled caste and Schedule tribe applicants desirous of enrolling them shelves as 
Contractors may furnish solvency certificate to the extent of 50% only of the amount of 
solvency prescribed for various classes of Contractors under Rule 7 of the PWD Contractors 
registration rule 1967. 

 
12. The Authority reserves the right to reject any or all the tenders without assigning any reason thereof.  

The decision of the tender committee shall be final and binding. 
 
13. The bidders have to submit only one tender paper for a particular work. Submission of more than one 

tender paper by bidder for a particular work will liable for rejection of all such tender papers.  
          

         Sd/- 

Block Development Officer 
             CHILIKA 

 
Memo No-      Date- 
 
Copy to,Sr Clerk-cum-cashier of this office for  information and requested to sale the 

tender papers as mentioned in the tender notice. 
                                                                                                                          Sd/- 

 Block Development Officer 
   CHILIKA 

  Memo No-        Date-    
 Copy Submitted to PA to Collector, Khordha, CDO-cum-EO Zilla Parishad Khordha, Sub 
Collector Bhubaneswar/ Khordha, DD Planning, Khordha , all Blocks of Khordha  District ,All Executive 
Engineers under Khordha district for favour of information and  wide  circulation  of the tender call 
notice. . 

                Sd/- 

   Block Development Officer 

                 CHILIKA 
Memo No-        Date       

 Copy forwarded to DIO, NIC, Khordha with a request to upload the tender notice and the bid 
documents on or before 19.12.2024 in district portal website  www.khordha.nic.in 

        Sd/- 

   Block Development Officer 
                CHILIKA 
  Memo No-          Date-    

http://www.khordha.nic.in/
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 Copy to Notice Board /spare copy for tender file for information and wide circulation. 

         Sd/- 

  Block Development Officer 
      CHILIKA 

 

 
 
                 Instruction to Bidders (ITB) 

 
1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS: 

1.1. The authority belonging to the major discipline is competent to invite tender.  He will also 

nominate the Project Director who will deal with all matters relating to the bids in the 

invitation of bids. 

1.2. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules 

/amendments issued there under from time to time. If he fails to do so, it will be 

considered a breachof the contract and the Collector, Khordha /CDO-cum-EO, Zilla 

Parishad, Khordha, may at his discretion withoutprejudice to any other right or remedy 

available under law, cancel the contract. The contractor shallalso be liable for any 

pecuniary liability arising on account of any violation of the provisions of thesaid Act by 

him. 

1.3. The contractor shall be deemed to have satisfied himself as to the correctness and 

sufficiency of the Tender and of the rates and prices quoted in the Bill of Quantities, all of 

which shall, except in so far as it is otherwise provided in the Contract, cover all his 

obligations under the Contract (including those in respect of the supply of goods, 

materials, plant & services or of contingencies for which there is a Provisional Sum) and 

all matters and things necessary for the proper execution and completion of the work and 

the remedying of any defects therein. 

1.4. The successful bidder shall complete the works by the intended completion date specified 

in theContract data. 

1.5. Throughout these bidding documents, the terms ‘’ bid and tender‘’ EMD and Bid Security 

and their derivatives (bidder / tenderer, bidding / tendering, etc.) are synonymous. 

 

1.6. The bidder intending to participate in the bid shall prepare the demand draft towards cost 

of bid as per IFB (except for exempted contractors) and submit in the cover-1 i.e in the 

Technical Bid. 

1.7. DELETED. 

 

2. ELIGIBLE BIDDERS: 

2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids 

registered with the State Governments and Contractors of Equivalent Grade/ Class 

Registered with Central Government/ MES/ Railways for execution of civil works. The 

Bidders are required to enclose the proof of registration from the registering authority 

along with the Bid. 

2.2. All bidders shall provide a statement that the bidder is neither associated, nor has been 

associated, directly or indirectly, with the Consultant or any other entity that has prepared 

the design, specifications, and other documents for the Project or being proposed as 

Project Manager for the Contract. A firm that has been engaged by the Engineer-in-

Charge to provide consulting services for the preparation or supervision of the works, and 

any of its affiliates shall not be eligible to bid. 
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2.3. If the bidder has a relative employed as an Officer in the rank of an Assistant 

Engineer/Under Secretary and above in the Government of Odisha in the concerned 

Department, he shall inform the same in Schedule-I of the bid document mentioning the 

exact details in a covering letter along with the tender, failing which his bid will not be 

considered. Also if the fact of relationship subsequently comes to light, his contract will be 

rescinded. The bid security or the performance security will be forfeited and he shall be 

liable to make good any loss or damage resulting from such cancellation. In case the 

bidder has no relationship with any of the officers mentioned above he shall have to 

furnish with his bid an undertaking to that effect. 

2.4. He shall also intimate the names of persons who are working with him in any capacity or 

are subsequently employed by him and who are near relatives to any gazetted officer in 

the concerned Department. Any breach of this condition by the contractor would render 

him liable for penal action for suppression of facts. 

2.5. No Engineer of gazetted rank or other gazetted officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of Odisha is 

allowed to work for contractor for a period of two years after his retirement from 

Government service, without prior permission of the Government of Odisha in writing. 

Such a contract is liable to be cancelled if either the contractor or any of his employees is 

found any time to be such a person who had not obtained the permission of the 

Government of Odisha as aforesaid before submission of the tender for engagement in 

the contractor’s service. 

3. QUALIFICATION CRITERIA: 

3.1. The bidder shall submit self attested photo copies of documents listed under clause 3.2 in 

prescribed format wherever warranted in support of eligibility criteria and qualification 

information. The L-1 bidder shall have to produce the original documents in support of the 

photo.Bids from Joint ventures are not acceptable. 

3.2. The bid shall include following information and documents. 

(a) Copy of valid contractor’s registration certificate, PAN card, GSTIN clearance 

certificate should accompany the technical bid. 

(b) Copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 

signatory. 

(c) Major construction equipment to be deployed to carry out the Contract. The 

contractors are required to furnish evidence of ownership of principal machineries / 

equipments for only those machineries / equipments asked for in the tender 

documents.  

(d) In case if contractor executing several works, he is required to furnish a time 

schedule for movement of equipment/machinery from different site to this work site 

when work is to be executed. 

(e) The contractor shall furnish ownership documents for those machineries which he 

is planning to deploy for the tendered work. 

(f) In case the contractor proposes to engage machineries and equipments as asked 

for in the tender document, owned or hired but deployed out side the state, he/she 

is required to furnish additional 1% EMD/Bid security. 

(g) The contractor intending to use/lease equipments/machineries are required to 

furnish proof of ownership from the company/persons providing equipment/ lease 

deed and duration of such contract. 

(h) DELETED 

(i) Details of work under progress as per tender documents. 

(j) Details of works executed during the last five years and works in hand (list of on-

going works as per bid documents. 
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3.3. DELETED 

3.4. The Bidders are subject to be disqualified if they have: 

a. Made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

b. Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc.; and/or 

c.  Participated in the previous bidding for the same work and had quoted 

unreasonable prices and could not furnish rational justification to the Engineer-in-

Charge. 

d. Indulged in unlawful & corrupt means in obtaining bids. 

e. Being black listed/their registrations by the competent authority. 

4. ONE BID PER BIDDER: 

5. Each bidder shall submit only one bid for one package. A bid is said to be responsive if 

accompanied by cost of bid document and appropriate bid security.  

6. COST OF BIDDING: 

6.1. The bidder shall bear all costs associated with the preparation and submission of his bid, 

and the Engineer-in-Charge will in no case be responsible and liable for those costs. 

6.2. All the rates and prices in the bid shall cover all taxes, viz. CGST & SGST or any other 

local taxes, ferry, tollage charges, Labourcess and royalties and any other charges. 

6.3. The rate of royalties and taxes prevailing on the date of measurement shall be 

considered while making deductions in the bills. 

6.4. The successful bidder shall make his own arrangement for all materials unless otherwise 

specified in the conditions of contract. 

7. SITE VISIT: 

7.1. Bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders as to the nature of the ground and sub-soil (so 

far as practicable), the form and nature of the site, the means of access to the site, the 

accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or 

affect their bid. A Bidder shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charges consequent on any misunderstanding or otherwise 

shall be allowed. The Bidder shall be responsible for arranging and maintaining at his 

own cost all materials, tools & plants, water, electricity access, facilities for workers and 

all other services required for executing the work unless otherwise specifically provided 

for in the contract documents. Submission of a bid by a bidder implies that he has read 

this notice and all other contract documents and has made himself aware of the scope 

and specifications of the work to be done and of conditions and rates at which tools and 

plant, etc. will be issued to him by the Government and local conditions and other factors 

having a bearing on the execution of work. 

7.2. The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the 

Contract Data, supplemented by any information available to the bidder. 

7.3. The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Dataon 

requisition by the intending Bidder. 
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B. BIDDING DOCUMENTS 

8. GENERAL INSTRUCTIONS: 

8.1. The description of the work is as mentioned under Invitation for Bid. 

8.2. The bids may consist of general arrangements drawings or typical sections of the project. 

Bidder may down load these drawings and take out the print for detail study. Any other 

drawings and documents pertaining to the works available with the officer inviting the Bid 

as well as in the office of the CDO-cum-EO, Zilla Parishad, Khordha as mentioned in the 

contract data will be open for inspection during working hours on all working days by the 

bidders. The bidder is required to go through all the documents including the drawings for 

preparation of his bid. He is required to submit documents related to his qualification 

information and Bill of Quantities duly filled in. It is assumed that while participating in the 

bid, the bidder has referred to all the drawings and documents .Seeking any revision of 

rates or backing out of the bid claiming for not having referred to any or all documents 

provided in the Bid document by the Officer Inviting the Bids will be construed as plea to 

disrupt the bidding process and in such cases the bid security shall be forfeited. 

8.3. The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, and technical specifications, bill of quantities, forms and 

Annexes in the Bid Document. Failure to comply with the requirements of Bid Documents 

shall be at the bidder’s own risk. 

9. CLARIFICATION OF BIDDING DOCUMENTS: 

9.1. Bid documents consisting of specifications, the schedule of quantities of the various items 

of work to be done and the set of terms & conditions of contract to be complied with by 

the contractor who intends to bid and other necessary Documents can be seen in the 

office of the officer inviting the Bid during office hours everyday except on Sundays & 

Public Holidays till last date of sale of tender paper. 

9.2. The Contract Data to bid shall be filled and completed in the office of Officer inviting bid 

before issue of bid documents. If the documents are issued to the intending bidder 

without having been so filled in & completed, he shall request the officer inviting the bid to 

have this done before he completes and delivers his bid. 

9.3. The bidder can seek clarification on the bids within three days  prior to the deadline for 

submission of bids. The Employer's response will be forwarded through the e-mail ID of 

the enquirer. 

9.4. PRE-BID MEETING: DELETED 

10. AMENDMENT OF BIDDING DOCUMENTS: 

10.1. Before the deadline for submission of bids, the officer inviting the Bid may modify the 

bidding documents by issuing addenda. 

10.2. Any addendum thus issued shall be part of the bidding documents and shall be notified 

in the website www.khordha.nic.in / notice board and through paper publication. 

10.3. To give prospective bidders reasonable time in which to take an addendum into account 

in preparing their bids, the Officer inviting the Bid if also happens to be the Engineer-in-

Charge with the permission of the higher authority may, at his discretion, extend as 

necessary the dead line for submission of bids. 

 

 

C. PREPARATION OF BIDS 

11. LANGUAGE OF THE BID: 

11.1. All documents relating to the Bid shall be in the English language. Bids submitted in any 

other language shall be summarily rejected. 

12. DOCUMENTS COMPRISING THE BID: 
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12.1. Following documents will be deemed to be part of the bid even if not submitted with the 

bid. 

(i) Invitation for Bids (IFB) 

(ii) Instructions to bidders (ITB) 

(iii) Conditions of Contract (DTCN) 

(iv) Contract Data 

(v) Specifications 

12.2. All the volumes/documents shall be provided by the Officer inviting the bid. The bidder 

shall carefully go through the document and prepare the required documents and drop 

the tender paper in the tender box available in the DRDA/ can send the document 

through speed post  . He will fill up the percentage rate in the BOQ of Financial Bid.  

A. Cost of “Bid document” &“Bid Security” shall comprise 

(i) Cost of Bid Document  

(ii) Bid Security in prescribed shape. 

B. “Technical Bid” shall comprise. 

(i) Declaration under the Official Secret Act, 1923 

(ii) Qualification Information and supporting documents, 

(iii) Certificates, undertakings, affidavits, 

C. “Financial Bid “shall comprise. 

(i) Priced Bill of Quantities 

13. PROPOSAL BY THE BIDDER: 

13.1. For Item rate tenders, the bidder shall fill in rates in figures and should not leave any 

cell blank. The line-item total in words and the total amount shall be calculated by the 

system and shall be visible to the bidder. 

13.2. In case of percentage rate tender, the bidder will only fill in the “less” or “excess” to 

indicate how much his price offer is excess or less than the estimated amount. 

13.3. The bidder shall bid for the whole works as described in the Bill of Quantities. 

13.4. Bidders shall submit offers that fully comply with the requirements of the bidding 

documents, Including the Conditions of Contract basing technical design and 

specification. Conditional offer or alternative offers will not be considered in the 

process of bid evaluation. 

13.5. All duties, taxes, including VAT and other levies payable by the contractor under the 

contract, or for any other causeshall be included in the rates, prices submitted by the 

bidder. Sales-tax, purchase tax, turnover tax or any other tax on material in respect of 

this contract shall be payable by the Contractor and Government will not entertain any 

claim whatsoever in respect of the same.  

13.6. In the case of any bid where unit rate of any item/items appear unrealistic, such bid will 

be consideredas unbalanced and in case the bidder is unable to provide satisfactory 

explanation such a tender is liable to be disqualified and rejected. 

13.7. Bidders while quoting their offers shall consider the following as regards price 

adjustment towards Cement,Steel&Bitumen and escalation of all components of 

work.  

13.8. For contracts with stipulated completion period less than six months payment of price             

escalation or differential cost of Cement, Steel & Bitumen is payable as per Sub-Clause 

31 of Condition of P-1 Contract 

13.9. For contracts with stipulated completion period exceeding six months and up to 12 

months period, the rates and prices quoted by the bidder shall be fixed for the duration 

of the Contract and shall be subjected only to price adjustment in respect of Cement, 

Steel & Bitumen as per Sub-Clause 31 of Condition of P-1 Contract.  
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13.10. Consumption of Steel, Cement & Bitumen involved in the work mentioned in the 

Contract data will be considered for calculation of amount of reimbursement / recovery 

towards increase / decrease in cost of Steel, Cement & Bitumen. 

13.11. For Contracts having stipulated completion period exceeding twelve months, the price 

adjustment beyond twelve months for all components of work shall be reimbursed or 

recovered as per Sub-Clause 31of conditions of P-1 contract. 

13.12. The contractor shall be deemed to have satisfied himself as to the correctness and 

sufficiency of the   Tender and of the rates and prices stated in the Bill of Quantities, all 

of which shall, except in so far as it is otherwise provided in the Contract, cover all his 

obligations under the Contract (including those in respect of the supply of goods, 

materials, plant & services or of contingencies for which there is a Provisional Sum) 

and all matters and things necessary for the proper execution and completion of the 

work and the remedying of any defects therein. 

13.13. The contractor shall conform in all respects, by giving all notices and paying all fees, 

with the provisions of: 

i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-

law of any local or other duly constituted authority in relation to the execution and 

completion of the works and remedying of any defects therein, and 

ii) The rules and regulations of all public bodies and companies whose property 

rights are affected or may be affected in any way by the works. 

14. CURRENCIES OF BID AND PAYMENT: 

14.1. The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

All payments shall be made in Indian Rupees. 

15. VALIDITY: 

15.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in 

the Contract Data, after the deadline date for submission of bid as specified in the 

notice inviting the Bids. A Bid valid for a shorter period shall be rejected by the 

Engineer-in-charge as non-responsive. 

15.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting 

the Bid may request the bidders to extend the period of validity for a specified 

additional period. The request and the bidders’ responses shall be made in writing or 

by cable or by e-mail.  

15.3. DELETED. 

16. BID SECURITY: 

16.1. The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned 

under Contract Data. The bid security shall be in the favour of officer as named in 

Contract Data and may be in one of the following forms: 

16.1.1. DELETED 

16.1.2. Fixed deposit receipt of any scheduled bank approved by the Reserve bank of 

India / Indian Post Office Time deposit/ National Savings Certificate / Kisan 

Vikas Patra duly pledged in favour of Block Development Officer, Panchayat 

Samiti, Chilika as per notice inviting bid by the Department. 

16.1.3. DELETED. 

16.1.4. DELETED  

16.2. The Bid shall be declared non-responsive and shall be rejected if submitted without an 

acceptable Bid Security and not secured as indicated in Sub-Clauses 15.1. 

16.3. Combined bid security for more than one work is not acceptable. 

16.4. In the case of Government Undertakings, Co-operatives Societies, Diploma or Degree 

holders in Engineering who are registered with the Government of Odisha, the rules 
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framed by government from time to time about Cost of Bid documents, Bid security, 

performance security will apply. 

16.5. The bid Security of unsuccessful bidders will be returned within 28 days of the end of 

the validity period specified in Sub-Clause 14.1. 

16.6. The Bid Security of the successful bidder will be discharged when the bidder has 

signed the Agreement and furnished the required Performance Security and Additional 

Performance security if any 

16.7. The Bid Security may be forfeited 

16.7.1. If the bidder withdraws the bid after opening of the bid but within the period of 

validity. 

16.7.2. If the Bidder seeks any revision of rates or backs out of the bid claiming for not 

having referred to any or all documents provided in the Bid by the Officer 

Inviting the Bids. 

16.7.3. DELETED. 

16.7.4. In the case of a successful bidder, if the bidder fails within the specified time 

limit to 

16.7.4.1. Sign the Agreement; or 

16.7.4.2. Furnish the required Performance Security including additional 

performance security if any. 

17. FORMAT AND SIGNING OF BID: 

17.1. The Bidder shall go through the Bid carefully and list the documents those are asked 

for submission. He shall prepare all documents including cost of Bid Document, Bid 

Security, Declaration form, price bid etc.  

17.1.1. The Bidder should ensure clarity of the document submitted by him, especially 

the photo copy of documents by taking out sample printing. Non-submission of 

legible documents may render the bid non-responsive. However, the Officer 

inviting the Bids if so desires, can ask for legible copies or original copies for 

verification within a stipulated period provided such document in no way alters 

the Bidder’s price bid. If the Bidder fails to submit the original documents within 

the stipulated date, his bid shall be evaluated on its own merit.  

 

D. SUBMISSION OF BIDS 

18. SECURITY OF BID SUBMISSION: DELETED 

 

19. DEADLINE FOR SUBMISSION OF THE BIDS : 

19.1.  The date & time of bid submission shall remain unaltered even if the specified date for 

the submission of bids declared a holiday for the Officer inviting the Bid. 

19.2. The officer inviting the bid may extend the deadline for submission of bids by issuing an 

amendment in accordance with Sub-Clause 9.3, in which case all rights and obligations 

of the officer inviting the bid & Engineer-in-Charge and the bidders previously subject to 

the original deadline will then be subject to the new deadline. 

20. LATE BIDS : 

20.1. The submission of late bids after due date shall not be entertained. 

21. MODIFICATION AND WITHDRAWAL OF BIDS: DELETED 
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E. OPENING AND EVALUATION 

22. OPENING OF THE BID: 

 

22.1. In the event of the specified date of bid opening being declared a holiday for the Officer 

inviting the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on 

the next working day. 

22.2. In case bids are invited for more than one package, the order for opening of the “Bid” 

shall be that in which they appear in the “Invitation for Bid”. 

22.3. During bid opening, the covers containing original demand draft towards Cost of bid in 

the form specified in the Invitation for Bid, received after last date of receipt of bid and 

before opening of the bids shall be opened and declared. The original copy of the Bid 

Security in the form, amount and period of validity in conformity with clause 15 shall be 

checked and announced. 

22.3.1. Combined bid security for more than one work is not acceptable. If the bid 

security furnished does not conform to the amount and has not been furnished 

in the form specified in Clause 15, the bid will be declared non-responsive and 

rejected. 

22.4. The tender will be opened in presence of the Tender Committee members only 

22.4.1. The Opening Officers will systematically check photo copies of documents and 

originals of bid security and cost of bid document. 

22.4.2. Subject to confirmation of the bid security by the issuing institutions, the bids 

accompanied with appropriate bid cost and valid bid security will be taken up 

for evaluation with respect to the qualification Information and other information 

furnished in Part - I pursuant to Clause 3. 

22.4.3. After receipt of confirmation of the bid security, the bidder will be asked in 

writing to clarify his technical bid, if necessary. 

22.4.4. The bidders will respond in not more than 7 days of issue of the clarification 

letter, which will also indicate the date, time and venue of opening of the 

Financial Bid. 

22.5. Immediately on receipt of these clarifications, the Evaluating Officers; will evaluate the 

list of responsive bidders and place the evaluation sheet before the Tender Committee 

for finalisation.  

22.6. The Technical evaluation of all the bids will be taken up as per the information 

furnished by the Bidders. If any of the information/ statements/documents/certificates 

furnished by the bidder is found to be false/fabricated/bogus, his EMD/Bid Security 

shall stand forfeited and his registration in the portal shall be blocked and the bidder is 

liable to be blacklisted.But evaluation of the bid does not exonerate the bidders from 

checking their original documents and if at a later date the bidder is found to have 

misled the evaluation through wrong information, action as per clause no 30 shall be 

taken against the bidder/contractor. 

22.7. After technical evaluation of the bidders and selection of the qualified bidders, the 

financial bids of the technically qualified bidders shall be opened on the due date of 

opening. The members of the Tender Committee will open the price bid of the 

technically qualified bidders. 

22.7.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of 

other qualification information asked for in the bid pursuant to Clause-3. 

22.7.2. The Officer inviting Bid shall ensure that all the Bidders are individually 

intimated about the date, time & venue of opening of the financial bid along 

with the responsiveness of the Technical Bid. 

22.7.3. The Financial Bid will be opened on the notified date & time in the presence of 

bidders or their authorized representative who wish to be present. 
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22.7.4. At the time of opening of “Financial Bid”, the names of the bidders whose bids 

were found responsive in accordance with Sub-Clause 24.1 will be announced. 

The bids of only those bidders will be opened. The remaining bids will be 

rejected. 

22.7.5. The responsive bidders’ names, the bid prices, the item wise rates the total 

amount of each item, any discounts and withdrawals, and such other details as 

the officer inviting the tender may consider appropriate, will be announced by 

him or his authorized representatives at the opening. 

22.7.6. Special conditions and/or rebate/discount offer if any uploaded to the system 

shall be declared and recorded first. 

22.7.7. The Financial bid of the bidders shall be opened one by one by the designated 

officers. The system shall auto-generate the Comparative statement. 

22.7.8. The Bidder can witness the principal activities and view the 

documents/summary reports for that particular work by logging on to the portal 

with his DSC from any where. 

23. PROCESS TO BE CONFIDENTIAL: 

23.1. Informationrelating to the examination, clarification, evaluation, and comparison of bids 

and recommendations for the award of a contract shall not be disclosed to bidders or 

any other persons not officially concerned with such process until the award to the 

successful bidder has been announced. Any effort by a bidder to influence the officer 

inviting the bid, processing of bids or award decisions may result in the rejection of his 

bid. 

 

24. CLARIFICATION OF BIDS: 

24.1. To assist in the examination, evaluation, and comparison of bids, the officer inviting the 

bid may, at his discretion, ask any bidder for clarification of his rates including 

breakdowns of unit rates. The request for clarification and the response shall be in 

writing or by cable or by e-mail, but no change in the bid price or substance of the bid 

shall be sought, offered. 

24.2. Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any 

matter relating to his bid from the time of the opening to the time the contract is 

awarded. If the bidder wishes to bring additional information to the notice of the officer 

inviting the bid, it should do so in writing. 

25. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 

25.1. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will 

determine whether each bid: - 

25.1.1. Whether the Bid security is confirmed by issuing institution/bank. 

25.1.2. Has submitted legible documents for evaluation 

25.1.3. Meets the eligibility criteria defined in Clause 3 and; 

25.1.4. Is substantially responsive to the requirements of the bidding documents. 

25.2. During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will 

be further determined with respect to the remaining bid conditions, i.e., priced bill of 

quantities, technical specifications and drawings. 

25.3. A substantiallyresponsive “Financial Bids” is one, which conforms to all the terms, 

conditions, and specifications of the bidding documents, without material deviation or 

reservation. A material deviation or reservation is one 

25.3.1. Which affects in any substantial way the scope, quality, or performance of the 

works? 
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25.3.2. Which limits in any substantial way, inconsistent with the bidding documents, 

the right of the officer inviting the bid or the bidder’s obligations under the 

contract or 

25.3.3. Whose rectification would affect unfairly the competitive position of other 

bidders presenting substantially responsive bids. 

25.4. If a “Financial Bid” is not substantially responsive, it will be rejected by the officer 

inviting the bid, and may not subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation or reservation. 

25.5. On opening of the price bid the system shall arrange the financial bids in order of their 

value (L1 first, followed by L2, L3 ….) for subsequent evaluation. The evaluation status 

(Sheet) will be visible to all the participating bidders after opening on their respective 

logins. Each activity is recorded in the system with date and time stamping. 

26. EVALUATION OF BIDS: DELETED 

26.1. If the officer inviting the Bid in his opinion judges that the price quoted by the lowest 

qualified bidder is high or a special condition imposed by the bidder is to be withdrawn, 

the bidder shall be invited for negotiation by the officer inviting the Bid or by an officer 

authorised by him in writing. Negotiations offinancial bid with only the lowest bidder 

shall be carried out, if necessary. Negotiation of bid will be carried out by manual way. 

26.2. DELETED. 

26.3. DELETED 

26.4. DELETED. 

26.5. DELETED. 

 

 

 

 

F. AWARD OF CONTRACT 

27. AWARD CRITERIA: 

27.1. The officer inviting the bid will award the contract to the bidder whose bid has been 

determined to be substantially responsive to the bidding documents and who has 

offered the lowest evaluated price. 

27.2. On acceptance of the tender, the Contractor shall name in writing his accredited 

representative(s) who would be responsible for taking instructions from the Engineer-in-

Charge. 

27.3. Competent Authority on behalf of Governor of Odisha reserves to himself the right of 

accepting the whole or any part of the bid and the bidder shall be bound to perform the 

same at the rate quoted. 

27.4. The successful bidder registered under other State Government / MES / Railways / 

CPWD in equivalent rank has to register under state PWD before signing of the 

agreement. 

28. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS: 

28.1. In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by 

one, thereby facilitating a particular Bidder for award, then they shall be penalized with 

adequate disincentives with forfeiture of EMD/Bid Security unless adequate justification 

for such back out is furnished. Appropriate action for blacklisting the bidder shall also 

be taken apart from dis-incentivising the bidder. 

28.2. The bidding process shall be deemed to be complete till the date of issue of letter of 

acceptance. If the bidder fails to sign the agreement with in the stipulated period 

mentioned under clause 29.2, his bid security shall stand forfeited. 
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29. RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS: 

29.1. The competent authority on behalf of the Governor of Odisha does not bind him to 

accept the lowest or any other tender and reserves to him the authority to reject any or 

all the tenders received without assigning any reason. 

29.2. All bids in which any of the prescribed condition is not fulfilled or any condition including 

that of conditional rebate is put forth by the bidder shall be summarily rejected. 

30. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

30.1. The tender inviting officer will issue of the letter of acceptance to the L1 bidder 

mentioning the the amount of Performance Security and additional security required to 

be furnished 

30.2. The bidder shall within 15 days of issue of letter of acceptance, furnish the 

Performance security & additional Performance security (if any) in the prescribed form 

& the work programme& shall sign the agreement in prescribed format, failing which the 

Engineer-in-Charge shall without prejudice to any other right or remedy available in law, 

be at liberty to forfeit the Bid Security absolutely. The agreement will incorporate all 

agreements between the officer inviting the bid and the successful bidder. 

30.2.1. Following documents shall form part of the agreement. 

30.2.1.1. The notice inviting bid, all the documents including additional 

conditions, specifications and drawings, if any, forming the bid as 

issued at the time of invitation of bid and acceptance thereof together 

with any correspondence & documents leading thereto & required 

amount of performance security including additional performance 

security as per sub clause 29.2 hereof. 

30.2.1.2. Standard Bid Document P.W.D. Form P-1 

30.3. The letter to proceed with the work shall be issued by Engineer-in-charge only after 

signing of the agreement. The notification of award will constitute the formation of the 

contract subject only to the furnishing of performance security and additional 

performance security in accordance with the provisions of the agreement. 

30.4. On acceptance of the composite bids by the competent authority the letter of award will 

be issued by the Engineer-in-Charge of the major component of the work on behalf of 

the Governor of Odisha, making it clear in the letter of award that the contractor will 

have to execute separate agreements for different components of work with the 

concerned officers of the respective discipline (Designation to be given). 

30.5. Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will 

promptly notify the other bidders that their bids have been unsuccessful. 

31. CORRUPT OR FRAUDULENT PRACTICES: 

31.1. The Engineer-in-Charge will reject a proposal for award if he determines that the bidder 

recommended for award has been engaged in corrupt or fraudulent practices in 

competing for the contract in question. He will report to the Officer Inviting Bid / next 

higher authority. 

31.2. Canvassing whether directly or indirectly, in connection with tenders is strictly 

prohibited and the tenders submitted by the contractors who resort to canvassing will 

be liable for rejection. 
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DETAILED TENDER CALL NOTICE 

 

1. Sealed percentage rate bids are invited in double cover system from the Class of eligible contractors 
registered with the State Government and contractors of equivalent Grade / classregistered with Central 
Government / MES / Railways having registration for Civil works on production of definite proof from the 
appropriateauthority in prescribed firm to be eventually drawn in P.W.D. FORM P-1 for the work 
“Construction of Additional Classroom at Laxmidhar Govt. High School, Haripur Sasan,Chilika Block.”at 
an estimated cost of Rs. 1183702.81 (Rupees Eleven lakhs Eighty Three thousands seven hundred two 
and Eighty one Paise)only 

a) This tender is consisting of civil works only 

b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a 

part of the contract and agreement. 

2. The Bid documents are available on website: www.khodha.nic.in and Office of Panchayat Samiti, 

CHILIKA from 19.12.2024 to 26.12.2024.The last date and time of submission of Bid is as per contract 

data.   

3.  The l Bid documents will be opened by the Tender Committee in the office of the Panchayat 

Samiti, CHILIKA at 11.00 PM on 27.12.2024 in the presence of the bidders or their authorized 

representatives who wish to attend. 

4  The cost of Bid documents in shape of demand draft issued from any nationalized/ scheduled 

bank may be prepared in the name of the Block Development Officer, CHILIKAand payable at 

CHILIKA separately Rs.6000.00 towards tender paper cost   

5. The bidistocontain EMD as mentioned in Col.-6 in shape of N.S.C./K.V.P./Postal Savings Bank 

Accounts/Post Office Term Deposit Account/TDR of any Nationalised Bank duly pledged in favor of the 

Block Development Officer, Panchayat Samiti, CHILIKA, payable at CHILIKA, Money Receipt/ DD 

for cost of bid document along with GST drawn in favour of Block Development Officer, CHILIKA 

payable at CHILIKA (if bid document downloaded from website),, s e l f - attested photo copies 

ofregistrationcertificates,PANcard,undertaking/certificates dulyfilled,affidavit ,APS (Additional 

Performance Security )etc. Non submission of APS shall be liable for rejection 

 

6. The intending bidders are required to furnish the legible photo copy of Original Registration, 

PAN card, along with the bid, otherwise his/ her bid shall be declared as non-responsive and 

thus liable for rejection. 

8. DELETED 

9.  (i) The contract will be drawn in P.W.D. P-1 contract form.  

 (ii) DELETED. 

10. If an individual makes the application, the individual should sign above his full type written 

name and current address. 

11. If the application is made by proprietary firm, it shall be signed by the proprietor & furnish full 

type written name and the full name of his firm with its current address in a forwarding letter. 

12. If the application is made by a firm in partnership, it shall be signed by a partner holding power 

of attorney for the firm in which case a certified copy of the power of attorney shall accompany 

the application. A certified copy of the partnership deed and current address of all partners of 

the firm shall also accompany the application. 

13. If the application is made by a limited company or a corporation, it shall be signed by a duly 

authorized person holding power of attorney for signing the application in which case a certified 

copy of the power of attorney shall accompany the application. Such limited company or 

corporation will be required to furnish satisfactory evidence of its existence along with the 

technical bid. 

http://www.khodha.nic.in/
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14. The tender should be strictly in accordance with the provisions as mentioned in the tender 

schedule. Any change in the wordings will not be accepted. 

15. The work is to be completed in all respects within Nine (09) calendar months from the date of 

issue of work order. Tenderer whose tender is accepted must submit a work programme and 

mile stone basing on the financial achievement after issue of work order for approval of 

Engineer-in-Charge so as to complete the work within the stipulated time and in case of failure 

on the part of the agency to achieve the mile stone liquidated damage will be imposed. (vide 

W.D. Memorandum no.12366 dtd. 08.11.2013) The milestone in the following manner should 

be kept in mind at the time of submission of work programme. 

 In 1/4 time – 1/6 financial target is to be achieved. 

 In 1/2 time – 3/8 financial target is to be achieved. 

 In 3/4 time – 3/4 financial target is to be achieved. 

 Full time    – Completion of work. 

16. All tenders received will remain valid for a period of 90 days from the last date prescribed for 

receipt of tenders and validity of tenders can also be extended if agreed by the tenderers and 

the Department. 

17. The tenderer shall carefully study the tentative drawings and specifications applicable to the 

contract and all the documents, which will form a part of the agreement to be entered in to, by 

the accepted tenderer and detailed specifications for Odisha, and other relevant specifications 

and drawings, which are available. Complaint at a future date that the tenderers have not seen 

plans and specifications cannot be entertained. 

18. The drawings furnished with the tender are tentative and subject to revision or modification as 

tendered during the execution as per actual necessity and detail test conducted. But the 

tendered rates quoted by the tenderer will hold good in case of such modification of drawings 

during the time of execution and shall in no way invalidate the contract and no extra monetary 

compensation will be entertained. The work shall however be executed as per final approved 

drawing to be issued by the Engineer-in-Charge as and when required. 

19. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by 

actual inspection of the site and locality of the work, about the quality and availability of the 

required quantity of material including the wheat/ rice referred to above, medical aid, labour and 

food stuff etc., and that rates quoted by him in the tender will be adequate to complete the work 

according to the specifications attached there to and that he had taken in to account all 

conditions and difficulties that may be encountered during its progress and to have quoted rates 

including labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, 

freight for all materials and all other charges necessary for the completion of the work, to the 

entire satisfaction of the Engineer-in Charge of the work and his authorized subordinates. After 

acceptance of the contract rate Government will not pay any extra charges for any reason in 

case the contractor claims later on to have misjudged as regard availability of materials, labour 

and other factors. 

20. The bid must be accompanied by security of the amount @ 1% (One percent) of the estimated 

cost put to tender of Rs. 1183702.81 along with tender in the form in shape of 

N.S.C./K.V.P./Postal Savings Bank Accounts/Post Office Term Deposit Account/TDR of any 

Nationalised Bank duly pledged in favour of the Block Development Officer, Panchayat 

Samiti, CHILIKA, payable at CHILIKA as per the terms and conditions laid down in OGFR and in 

no other form. Tenders not accompanied with E.M.D. as specified above will not be considered. No 

adjustment of E.M.D. from one work, to another will be entertained. Bidders desirous to hire 

machineries or equipments from outside the state or owned but deployed outside the state are 

required to furnish additional one percent (1%) EMD / Bid Security. Te nders not accompanied 

with E.M.D. as specified above will not be considered. No adjustment of E.M.D. from one work 

to another will be entertained. The bid security should remain valid minimum of 45(Forty-five) 

days beyond the bid validity period. 
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(N.B.:- Bank Draft / Pay orders or Bankers cheque from any Nationalised banks in favour 

of Block Development Officer shall not be considered as E.M.D) 

21. The tender should be accompanied with the photo copies of the valid Registration certificate, 

valid GSTIN clearance certificate and PAN card which are mandatory otherwise his/her bid 

shall bedeclared as non-responsive and thus liable for rejection and as per Works Department, 

Odisha Office Memorandum No. 12366 dt. 08.11.2013 the tender accepting authority will verify 

the originals of all the photo copy of documents of the successful lowest bidder only within five 

days of opening of the tender. In the eventuality of failure on the part of the lowest successful 

bidder to produce the original documents, he will be debarred in future from participating in 

tender for three years and will be black listed by the competent authority. In such a situation, 

successful L2 bidder will be required to produce his original documents for considerations of his 

tender at par with the rate quoted by the L1 bidder. 

22. The tender containing extraneous conditions not covered by the tender notice are liable for 

rejection and quotations should be strictly in accordance with the items mentioned in the 

Tender Call Notices. Any change in the wording will not be accepted. 

23. The department reserves the right of authority to reject any or all tenders received without 

assigning any reason whatsoever. 

24. The earnest money will be retained in the case of successful tenderers and will be dealt with as 

per terms and condition of O.P.W.D. Code. The earnest money will be refunded to the 

unsuccessful tenderers on application after intimation is sent to rejection of their tenders. The 

retention of E.M.D. with the Department will carry no interest. 

25. The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the 

award prior to expiration of the validity period by cable, telex or facsimile confirmed by 

registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in 

consideration of the execution, completion and maintenance of the Works by the contractor as 

prescribed by the contract (Hereinafter and in the contract called the “Contract Price”).  

The Notification of award will constitute the formation of the contract, subject only to the 

furnishing of a performance security (Initial Security Deposit) in form of N.S.C./K.V.P./Postal 

Savings Bank Accounts/Post Office Term Deposit Account/TDR of any Nationalised Bank duly 

pledged in favour of the Block Development Officer, Panchayat Samiti, CHILIKA, payable 

at CHILIKAand in no other form, which including the amount already deposited as bid security 

(earnest money) shall be 2% of the value of the tendered amount (excluding 1% deposited 

towards hiring of equipments / machineries from outside the state if any) and sign the 

agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the fulfillment of the contract 

in the office of the Panchayat samiti, CHILIKA oras directed. The security deposit together 

with the earnest money and the amount withheld according to the provision of P-1 agreement 

shall be retained as security for the due fulfillment of this contract and additional performance 

security in accordance with the provisions of the agreement.  

The agreement will incorporate all agreements between the officer inviting the bid/ Engineer-in 

Charge and the successful bidder within 15 days following the notification of award along with 

the Letter of Acceptance. The successful bidder will sign the agreement and deliver it to the 

Engineer-in Charge. Following documents shall form part of the agreement. 

a)  The notice-inviting bid, all the documents including additional conditions, specifications 

and drawings, if any, forming the bid as issued at the time of invitation of bid and 

acceptance thereof together with any correspondence leading thereto & required 

amount of performance security including additional performance security. 

b)  Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the 

required agreement and to make the security deposit as above shallentail forfeiture of 

the Bid Security (earnest money). No contract (tender) shall be finallyaccepted until the 

required amount of initial security money is deposited. The security will berefunded 

after 12 (Twelve) months of completion of the work and payment of the final bill and 
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will notcarry any interest. As concurred by Law Department & Finance Department In 

their U.O.R. No 848, dt.21.05.97 J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the 

E.M.D. will be forfeited in case, where tenderers back out from the offer before 

acceptance of tender by the competent authority. 

26. The contractor should be liable to fully indemnify the Department for payment of compensation 

under workmen compensation act. VIII of 1923 on account of the workmen employed by the 

contractor and full amount of compensation paid will be recovered from the contractor. 

27. Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works 

Department letter No.VII (R&B) 5225, dt.26.2.55 and No.II, M-56/61-28842 (5), dt.27.9.61. 

28. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated 

by work in full within the following or similar category. 

a)  Rent royalties, cess and other charges of materials, Octroi and all other taxes including 

prevailing sale tax / GST from time to time. Ferry tolls, conveyance charges and other 

cost on account of land buildings including temporary building required by the tenderer 

for collection of materials, storage, housing of staff or other purpose of the work are to 

be borne by the contractor at his own cost. No rent will be payable to Govt. for 

temporary occupation of land owned by govt. at the site of the work for bonafide use of 

the land for work and all such construction of temporary nature by the contractor shall 

be done after obtaining written permission from the Engineer-in-Charge of Civil portion 

of the work and all such construction shall have to be demolished and debris removed 

and ground made good and cleared after completion of the work at no extra cost. 

b)  Royalty will be recovered from each bill as notified by Govt. from time to time unless K 

Forms are enclosed. Refund of royalty at later date after passing of the bills cannot be 

entertained as the recovery of royalty is being credited to revenue. 

c)  Labour camps or huts necessary to a suitable scale including conservancy and sanitary 

arrangements therein to the satisfaction of the local labour laws and health authorities 

shall have to be provided by the Contractor. 

d)  Arrangement of suitable water supply including pipe water supply where available for 

the staff and labour as well as for the execution of the work is sole responsibility of the 

Contractor and no extra cost for carriage of water will be entertained. e) All fees and 

dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the 

Contractor. 

f)  Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in 

risky operations are to be supplied by the contractor at his own cost.  

g)  Suitable fencing barriers, signals including paraffin and electric signals where 

necessary at work and approaches in order in project the public and employees from 

accident has to be provided by the Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising 

out of execution of the work and also any sum, which may become payable due to 

operation of the workmen compensation act, shall have to be borne by the contractor. 

i)  The contractor has to arrange adequate lighting arrangements for the work wherever 

necessary at his own cost. 

29. No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling 

the ground required, which has to be carried out by the contractor at his own cost. The rates to 

be quoted should be for finished items of work inclusive of carriage of all materials and all 

incidental items of work. 

30. After the work is finished all surplus materials should be removed from the site of work, 

preliminary work such as vats, mixing platforms, etc. should be dismantled and all materials 

removed from the site and premises left neat and his should be inclusive in the rates. No extra 

payment will be made to the Contractor in this account. 
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31. It should be understood clearly that no claim what-so-ever will be entertained to extra items of 

works quantity of any item besides estimate amount unless written order is obtained from the 

competent authority and rate settled before the extra items of work or extra quantity of any 

items of work is taken up. 

32. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of 

India, Ministry of Works and Housing & Supply in their standing order No.44150, dt.25.11.57.  

33. No part of the contract shall be sublet without written permission to the concerned Executive 

Engineer or transfer to be made by the power of attorney authorising others to receive payment 

on contractor’s behalf. 

34. Bid documents consisting of plans, specifications, the schedule of quantities and the set of 

terms and conditions of contract and other necessary documents can be seen in all the offices 

issuing the documents and office of the under signed during office hours every day expect on 

Sundays and Public Holidays till last date of sale and receipt of tender papers. Interested 

bidders may obtain further information at the same address. But it must be clearly understood 

that tenders must be received in order and according to instructions in complete shape. 

Incomplete tender is liable for rejection. 

35. No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related 

to any officer in the rank of an Assistant Engineer & above in the state P.W.D. or 

Assistant/Under Secretary & above in the Works Department. If the fact subsequently proved to 

be false, the contract is liable to be rescinded. The earnest money & the total security will be 

forfeited & he shall be liable of make good to damages the loss or damages resulting for such 

cancellations. The proforma for no relationship certificate is contained in a separate sheet vide 

Schedule-A. 

36. Payment for variation in price -  

Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, 

Steel, Bitumen, Pipes, POL & other material component in accordance with the following principles 

and procedures as per formula Vide Works Department Memorandum No-12606 /W dt.24.12.2012 

as given below:  

31.(a)(i) REIMBURSEMENT / RECOVERY DUE TO VARIATION IN PRICE OF MATERIALS 

OTHER THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L.). 

If during the progress of the work the price of any materials (Excluding the cost of steel, cement, 

bitumen & P.O.L.) incorporated in the work (not being materials supplied from the Engineer-in-Charge’s 

store) in accordance with clause there of increases or decreases as a result of increase or decrease in 

the Average wholesale price Index (all commodities), and the contractor there upon necessarily and 

properly pays in respect of that materials incorporated in the work such increased or decreased price, 

then he shall be entitled to reimbursement or liable to refund, quarterly as the case may be, such an 

amount, as shall be equivalent to the plus or minus difference of 85% in between the Average 

Wholesaleprice Index (all commodities) which is operating for the  quarter under consideration and 

thatoperated for the quarter in which the bid was received (last date of receipt) as per the formula 

indicated below provided that the work has been carried out within the stipulated time or extension 

thereof as are not attributable to him. If penalty is levied for delayed completion of the work, the 

contactor shall not be eligible to get price escalation on the above materials on the value of works 

executed during the extended period. 

This clause will be applicable to the contracts where original stipulated period of completion is more 

than 18 months. 

In the situation where the period of completion is initially stipulated in the agreement as less than 18 

(eighteen) months but subsequently the completion period has been validly extended on the ground 

that the delay in completion is not attributable to the contractor and in the result the total period 

including the extended period stands more than 18 (eighteen) months or more, price escalation for 

other materials is admissible only for the remaining period excluding 18 (eighteen) months there from. 
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Formula to calculation the increase or decrease in the price of materials: 

Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, 

pipes and POL procured by the contractor shall be paid in accordance with the following formula : 

Vm = 0.85 x Pm / 100 x R x (Mi – Mo) / Mo 

Vm = Increase or decrease in the cost of work during the quarter under consideration due to changes 

in rates of materials other than cement, steel, bitumen, pipes and POL. 

R = Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rate / derived rates. 

Mo = The all-India wholesale price index (all commodities) prevailed during the quarter of last date of 

receipt of bids (as published by the Economic Adviser to Govt. of India, Ministry of Industry and 

Commerce, New Delhi). 

Mi = The all-India wholesale price index (all commodities) for the quarter under consideration as 

published by Economic Adviser, Govt. of India Ministry of Industry and Commerce, New Delhi. 

In respect of the justified period extended for completion of the work, the index prevailing at the 

time of stipulated date of completion or the prevailing index of the period under consideration, 

whichever is less, shall be considered. 

Pm = Percentage of material component (other than cement, steel, bitumen, pipes and POL) of the 

work, as indicated in clause-31 (d) below. 

31.(a)(ii) REIMBURSEMENT / RECOVERY OF DIFFERENTAL COST DUE TO VARIATION IN 

PRICES OF PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN, PIPES NOT 

ISSUED BY DEPARTMENT) AFTER SUBMISSION OF TENDER: 

If after submission of the tender, the prices of Steel, Cement, Bitumen and Pipes (not being 

supplied by the Department) increases / decreases beyond the price(s) prevailing at the time of the last 

date of submission of tenders including extension for the work, the contractor shall be eligible to get 

differential cost due to such hike on the value of works executed during the stipulated period and during 

the extended period when the reason of delay in completion of the work is not attributable to the 

Contractor. If penalty is levied for delayed completion of the work, the contractor shall not be eligible to 

get price variation on the above materials on the value of works executed during the extended period. 

Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and 

pipes are to be made by the Block Development officer with prior approval of tender accepting authority 

subject to following conditions: 

1) Contractors have to submit the vouchers showing procurement of different materials from 

authorized dealers for the said work. 

2) Differential cost will be allowed only for the works which are progressed as per the approved 

work programme / revised work programme duly approved by the Engineer in charge. 

Recovery in case of decrease in prices of cement, steel, bitumen and pipes shall be made by 

concerned Block Development Officer from the Contractor immediately. 

The increase / decrease in prices of cement, steel, Bitumen and Pipes for reimbursement / recovery 

shall be determined as follows: 

a) Adjustment towards differential cost of cement 

Vc = (Ci – Co)/Co x Actual quantity of cement utilized in the work during the quarter under 

consideration x base price of cement as prevailing on the last stipulated date of receipt of 

tender including extension, if any. 

Vc = Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or 

recovered.  

Ci = All India wholesale price index for cement for the quarter under consideration as published by 

Economic Adviser, Govt. of India, Ministry of Industry and Commerce, New Delhi. 
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Co = All India wholesale price index (as published by Economic Adviser, Govt. of India, Ministry of 

Industry and Commerce, New Delhi) for cement as prevailing on the last stipulated date of 

receipt of tender. 

b) Adjustment towards differential cost of Steel 

Vs = (Si – So) x Actual quantity of steel utilized in the work during the quarter under consideration. 

Vs = Differential cost of steel i.e. amount of increase or decrease in rupees to be paid or recovered.  

Si = Cost of the steel as prevailed during the period under consideration as fixed by Steel Authority 

of India. 

So = Base price of Steel prevailing as on the last date of submission of tender including extension, if 

any. 

c) Adjustment towards differential cost of Bitumen 

Vb = (Bi – Bo) x Actual quantity of bitumen utilized in the work during the quarter under 

consideration. 

Vb = Different cost of Bitumen i.e. amount of increase or decrease in rupees to be paid or recovered.  

Bi = Average cost of Bitumen prevailed during the period under consideration as fixed by IOCL / 

BPCL / HPCL. 

Bo = Base price of bitumen as prevailing on the last stipulated date of receipt of tender including 

extension, if any. 

d) Adjustment towards differential cost of Pipes. 

V = 0.85 x Pp / 100 x R x (Pi – Po) / Po 

Vp = Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered 

during the quarter under consideration. 

Pp = Percentage of pipe component of the work as indicated in the clause-31(d). 

R = Value of work done during the quarter under consideration excluding the value of work 

executed under extra items, if any, at prevailing schedule of rates or derived rate. 

Pi = All India Whole sale price index for the period under consideration as published by Economic 

Advisor, Govt. of India, Ministry of Industry and Commerce, New Delhi, for the type of pipe 

under consideration. 

Po = All India Wholesale price index (as published by Economic Advisor, Govt. of India, Ministry of 

Industry and Commerce, New Delhi) as on the last stipulated date of receipt of tender including 

extension, if any for the type of pipe under consideration. 

31.(b)  REIMBURSEMENT / REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM 

WAGES BY GOVERNMENT: 

If after submission of the tender, the wages of labour increases or decreases as a direct result of 

the coming into force of any fresh law, or statutory rule or order beyond the wages prevailing at the time 

of the last date of submission of tenders including extensions, the contractor shall be eligible to get 

escalation due to such hike on the value of works executed during the stipulated period and during the 

validity extended period when the delay in completion is not attributable to the Contractor. If penalty is 

levied for delayed completion of the work, the contractor shall not be eligible to get escalation on labour 

on the value of works executed during the extended period. 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of 

any such wages of labour, give notice thereof to the Engineer-in-Charge stating that the same is given 

pursuant to this condition together with all information relating thereto which he may be in a position to 

supply. Engineer-in-Charge may call books of account and other relevant documents from the 

contractor to satisfy himself about reasonability of increase in prices of wages and actual payment 

thereof For this purpose, the labour component of the work executed during period under consideration 

shall be the percentage (as specified in table below) of the value of work done during that period and 
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the increase / decrease in labour shall be considered on the cost of minimum daily wages of any 

unskilled labourer, fixed by the Government of Odisha under Minimum wages act. 

The compensation for escalation for labour shall be worked out as per the formula given 

below : 

Vl = 0.85 x Pl / 100 x R x (Li – Lo) / Lo 

Vl = increase or decrease in the cost of work during the quarter under consideration due to changes 

in rates of minimum wages. 

R = Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rate / derived rates. 

Lo = The minimum wages for labour as notified by State Government, as prevailing on the last 

stipulated date of receipt of tender including extension, if any. 

Li = The minimum wages for labour as notified by the State Government & as prevailed on the last 

date of the quarter previous to the one under consideration. In respect of the justified period 

extended, the minimum wage prevailing on the last date of quarter previous to the quarter 

pertaining to stipulated date of Completion or the minimum wage prevailing on the last date of 

the quarter previous to the one under consideration, whichever is less, shall be considered.) 

Pl = Percentage of labour component of the work, as indicated in the clause 31 (d)  

31.(c)  REIMBURSEMENT / REFUND DUE TO VARIATION IN PRICES OF P.O.L.: 

Similarly, if during the progress of work, the prices of Diesel, Petrol, Oil and Lubricants increases or 

decreases as a result of the price fixed thereof by the Government of India and the Contractor 

thereupon necessarily and properly pays such increased or decreased price towards Diesel, Petrol, Oil 

and Lubricants used in the execution of the work, then he shall be entitled to reimbursement or liable to 

refund, quarterly, as the case may be such an amount as shall be equivalent to the plus or minus 

difference of 85% in between the price of P.O.L.,., which is operating for the quarter under 

consideration and that operated for the quarter of last date of receipt of bids as per the formula 

indicated below provided that the work has been carried out within the stipulated time or extension 

thereof as are not attributable to him. If penalty is levied for delayed completion of the work, the 

contractor shall not be eligible to get price escalation on POL on the value of works executed during the 

extended per. 

Formula to calculate the increase or decrease in the price of P.O.L.: 

Vf = 0.85 x Pf / 100 x R x (Fi – Fo) / Fo 

Vf = Increase or decrease in the cost of work during the quarter under consideration due to changes 

in rates for P.O.L. 

Pf = Percentage of P.O.L. component of the work, as indicated in the clause 31 (d) below. 

R = Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rate / derived rates. 

Fi = All India Wholesale price index for Fuel, Oil and Lubricant (High Speed Diesel) for the quarter 

under consideration as published by Economic Adviser, Govt. of India, Ministry of Industry And 

Commerce, New Delhi. In respect of the justified period extended, the rates prevailing at the 

time of stipulated date of completion or the prevailing rates of the period under consideration, 

whichever is less, shall be considered. 

Fo = All India Whole sale price index for Fuel, Oil and Lubricant (High Speed Diesel) as prevailing on 

the last stipulated date of receipt of tender including extension, if any. 

31.(d)  The following percentages will govern the price adjustment for the entire contract for 

different types of works as applicable given in the following table: 

Percentage Table 

Sl. Category of works % Component (cost wise) 
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No. 
Labour 

(Pl) 

POL 

(Pf) 

Steel + Cement + 

Bitumen + Other 

Materials * 

1. R&B works 
(% of 
component) 

Road works 
 5 5 90 

    

Bridge works 25 5 70 

Building works 
 25 - 75 

    

2. Irrigation 
works (% of 
component) 

Structural work 20 5 75 

Earth, Canal & 
Embankment work 

25 10 65 

3. P.H. Work 

Structural work 
 
Pipeline works 
 
Sewer Line 

25 
 

5 
 

10 

5 
 
- 
 
- 

 
70 
 

Pipe – 70% 
*Other material – 25% 

 
Pipe – 70% 

*Other material – 20% 

*  Note : - Further break up may be worked out considering the consumption of Cement, Steel, 

Bitumen and Pipe in the concerned works for the period under consideration. 

31.(e)  APPLICATION OF ESCALATION CLAUSE: 

i) The contractor shall for the purpose of availing reimbursement / refund of differential cost of 

steel, bitumen, cement, pipe, POL and wages, keep such books of account and other 

documents as are necessary to show that the amount of increase claimed or reduction 

available and shall allow inspection of the same by a duly authorized representative of 

Government and further, shall at the request of the Engineer-in-charge, furnish documents to 

be verified in such a manner as the Engineer-in-charge may require any document and 

information kept. The contactor shall within a reasonable time of 15 days of his becoming 

aware of any alteration in the price of such material, wages of labour and / or price of P.O.L. 

give notice thereof to the Engineer-in-charge stating that the same is given pursuant to this 

condition along with information relating there to which he may be in a position to supply. 

ii) The compensation for escalation shall be worked out at quarterly intervals and shall be with 

respect to the cost of work done as per bills during the three calendar months on the said 

quarter. The first payment shall be made at the end of three months after the month (excluding 

the month in which tender was accepted) and thereafter at three months interval. At the time of 

completion of the work, the last period for payment might become less than 3 months, 

depending on the actual date of completion. 

37. If any advance / Secured advance is granted by the Department the same will bear interest at 

the rate of 18% P.A. 

38. All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed 

Standard Specification. I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV&VII & latest design 

criteria for pre-stressed concrete bridge specially for Roads & Bridges issued by MoRT&H., 

Government of India, Compacting shall have to be carried out with help of mechanical vibrators 

from the range of I.S.:2505, I.S.:2006, I.S.:2514. I.S.:4656. 

39. Centering & Shuttering shall be with suitable steel shutters in side of which shall be lined with 

suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly 

sealed preferably with P.V.C. joints sealing tapes & compounds. 
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40. Form work including complete false work shall be designed by the Contractor without any extra 

cost to employer and the Department will have the right to inspect the scaffolding, centering 

and shuttering made for the work and can reject partly of fully such structures, if found defective 

in their opinion. Any eventually such as loss of lives or properly due to failure of centering and 

shuttering shall be the responsibility of the Contractor regarding compensation of all claims 

thereof. 

41. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & 

the Engineer-in-Charge or his representative shall have the right to test the weight & quality 

from time to time. 

42. The tenderers shall make all arrangements for proper storage of materials but no cost for 

raising shed for store and pay of security guard etc. will be borne by the Department. The 

department is not responsible for any theft or loss of materials at site. It is contractor’s risk. 

Under any such plea, if the tenderer stops the work he shall have to pay the full penalty as per 

clauses of the contract. 

43. Approach road to site of work for transport of materials to site of work is sole responsibility of 

the Contractor. Statutory traffic restriction in the town area for Transport of construction material 

to site of work is to be taken in to consideration before tendering and no consideration for extra 

time or compensation thereof shall be considered. 

44. The contractor should at his own cost arrange necessary tools and plants required for efficient 

execution of work and the rates quoted should be inclusive of transportation, hire and running 

charges of such plant and cost of consumables. 

45. The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and 

take care of the safety of workers. 

46. The machineries if available, with the department may be supplied on hire as per charges noted 

in the enclosed statement and may be changed from time to time subject to the condition that 

the contractor will execute in advance an agreement with the Engineer-in-Charge. 

47. No claim whatsoever will be entertained for supply of machineries. No extension of time will be 

granted to the contractor under this ground under any circumstances 

48. DELETED 

49. The tenderer or any of its constituent partners of whose contract for any work has been 

rescinded or who has abandoned any work in the last five years prior to the date of Bid shall be 

debarred from qualification. The tenderer is to furnish an affidavitat the time of submission of 

tender paper about the authentication of tender documents. An affidavit to this effect is to be 

furnished in Schedule-Fand information in Schedule-E 

50. It should be clearly understood that : 

a)  The joints of the bars are to be provided with lapping, welds or bolts nuts as well be 

directed by the Engineer-in-charge. 

b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or 

reinforced concrete) for the testing shall be taken for each structural member by a 

representative of the contractor in the presence of responsible officer of the rank not 

lower than that of an Assistant Engineer or sub-Divisional Officer. The contractor shall 

bear the cost so involved in testing. The test specimen in cube should be carried out in 

the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test 

should be carried out in accordance with the stipulation in Bridges code section-III. 

c)  Test specimens shall be formed carefully in accordance with the standard method of 

taking test specimen and no plea shall be entertained later on the grounds that the 

casting of the test specimen was faulty and that the result of the specimen did not give 

a correct indication of the actual quality of concrete. 
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d)  Plain concrete and reinforced concrete specimens will be tested in QualityControl and 

Research Laboratory as per direction of Engineer-in-charge. Cost of testingof all 

specimens and samples will be borne by the Contractor. 

51. The rates quoted should be inclusive of carriage of water required in connection with execution 

of the work. No claim for carriage of water whatsoever will be entertained. 

52. The contractor shall employ one or more Engineering Graduate or Diploma holders as 

apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The 

apprentices will be selected by the Chief Engineer. The period of employment will commence 

within one month after the date of work order and would last till the date, when 90% of the work 

is completed. The fair wage to be paid to the apprentices should not be less than the 

emolument of personnel of equivalent qualification employed under Government. The number 

of apprentices to be employed should be fixed by the Chief Engineer in the manner so that the 

total expenditure does not exceed one percent of the tendered cost of the work. 

53. DELETED 

54. It is the responsibility of the contractor to procure and store explosive required for blasting 

operation. Department may render necessary possible help for procuring license. 

55. For submission of a tender for the work, the tenderer will be deemed to have satisfied himself 

by actual inspection of the site and locality of the work about the quality and availability of the 

required quantity of materials, Medical aid, labour and Flood stuff etc. and that the rates quoted 

by him in the tender will be adequate to complete the work according to the specifications 

attached thereto and that he had taken in to account all conditions and difficulties that may be 

encountered during its progress and to have quoted labour rates and materials with taxes, 

Octoroi and other duties lead, lifts, loading and unloading freight for materials and all other 

charges necessary for the completion of the work to the entire satisfaction of the Engineer-in-

charge of the work and his authorized subordinates. After acceptance of the contract rates 

Government will not pay any extra charges for any reason in case the contractor finds later on 

to have misjudged the conditions as regards the availability of materials, labour and other 

factors. The contractor will be responsible for any misuse, loss or damages due to any reasons 

whatsoever of any departmental material during the execution of work. In case of loss, damage 

or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the 

bills or his other dues. 

56. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax 

will be deducted from the contractor’s bill. 

57. Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill, 

where Agreement Value is One Lakh and above. 

58. Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per Building and 

Other Construction Workers(RE&CS) Act,1996 and Building and Other Construction 

Workers Welfare Cess Act,1996 (vide resolution No.-12653 dt.15.12.2008 of Labour and 

Employment Department, Government of Odisha) will be deducted from each running bill 

of the contractor. 

59. It must be clearly understood that under no circumstances any interest is chargeable for the 

dues or additional dues if any payable for the work executed and final bill pending disposal due 

to any reason whatsoever. 

60. No extra payment will be made for removing spreading and consolidating salvaged metals and 

materials. 

61. Under section 12 of contractorslabour (Regulation and Abolition) Act. 1970 the contractor who 

undertakes execution of work through labour should produce valid license from licensing 

authorities of labour Department. 

62. Performance Security / Additional Performance Security: 

62.1 If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be 
rejected and the tender shall be finalized basing on merits of rest bids. But if more than bid is quoted at 
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14.99% (Decimals up to two numbers will be taken for all practical purpose) less than the estimated 

cost, the tender committee will finalize the tender through a transparent lottery system where all bidders 
/ their authorized representatives. 

(Amendment to Appendix – IX, Clause-36 of OPWD Code Vol-II) (By inclusion vide O.M.No. 12366 Dtd. 
08.11.2013) 
62.2When the bid amount is less than the estimated cost put to tender, in such an event, the bidders 

who have quoted less bid price / rates then the estimated cost put to tender shall have to furnish the 

exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as 
Additional Performance Security in shape of Term Deposit Receipt pledged in favourBlock 

Development Officer, Panchayat Samiti, CHILIKA. The bidder shall deposit the original “Additional 
Performance Security” separately in a sealed envelope”. In case of the bidders quoting less bid price/rate 

than the estimated cost put to tender and have not furnished the exact amount of differential 
cost (i.e. estimated cost put to tender minus the quoted amount) as Additional Performance Security in 

shape of Demand Draft/Term Deposit Receipt pledged in favour of Block Development Officer, their price 
will not be taken in to consideration . If the contractor fails to complete the work, the amount so 

furnished as additional performance security will be forfeited in addition to the other penal clauses, if 

any to be imposed. 

(Amendment to Para-3.5.5 (V) of Note-ll of OPWD Code, Vol-l by substitution Office vide 

Memorandum No. 5288 Dtd. 04.05.2016) 

63. Sample of all material - The contractor shall supply sample of all materials fully before 

procurement for the work for testing and acceptance as may be requiring by the concerned 

Block Development Officer. 

64. Super class contractor shall employ under himself two Graduate Engineer and two Diploma 

holders belonging to the State of Odisha. Special class contractor shall employ under him one 

graduate Engineer and two Diploma Holders belonging to the state of Odisha. Like wise ‘A’ 

class contractor shall employ under him one Graduate Engineer or two Diploma Holders 

belonging to state of Odisha. The contractor shall pay to the Engineering personnel monthly 

emoluments, which shall not be less than the emoluments of the personnel of equivalent 

qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha 

may however assist the contractor with names of such unemployed Graduate engineers and 

Diploma Holders if such help is sought for by the contractor. The names of such Engineering 

personnel appointed by the Contractors should be intimated to the tender receiving authority 

along with the tender as to who would be supervising the work. Each bill of the Super Class, 

Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the 

Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder 

so employed by the contractor to the effect that the work executed as per the bill has been 

supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91).  

65. An engineering personnel of the executing agency should be present at work site at the time of 

visit of High level Inspecting officers in the rank of Chief Engineer and above. 

66. All reinforced cement work should conform to Odisha Detailed specification and should be of 

proportion as per Contract Agreement having desired compressive strength (in work test) in 15 

Cm cubes at 28days, after mixing and test conducted in accordance with IS 456 and IS 516. 

67. Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H. 

etc. either rainwater or sub-soil water if necessary should be borne by the contractor. No 

payment will be made for benchmarks. Level pillars, profiles and benching and leveling the 

ground wherever required. The rates quoted should be for finished items of works inclusive of 

these incidental items of work. It should be understood clearly that no claims whatsoever would 

be entertained. 

68. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the 

Government of India, Ministry of work Housing and Supply in their standing order No-44150 

dtd.25.11.57. 

69. The Contractor will have to submit to the Block Development Officer, CHILIKA monthly return 

of labour both skilled and unskilled employed by him on the work. 

70. DELETED 
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71. After completion of the work the contractor shall arrange at his own cost all requisite 

equipments for testing buildings, if found necessary and bear the entire cost of such test, 

including the inspection of Electrical Inspectorate. 

72. DELETED 

73. All reinforced cement concrete works should be finished smooth Extra charges for plastering if 

required to any R.C.C. structures like roof slab, Columns, Chajjah, fins, parapets, shelves etc. 

shall not be paid. 

74. The tenderer may at his option quote reasonable rate for each item of work carefully so that the 

rate for one item should not be unworkable low and for others too high. 

75. The contractor has to arrange the samples of materials required for execution to be got tested 

and approved by the Department before taking up the work and during course of execution 

required from time to time. All such samples will be tested at any of the Departmental Control 

and Research Laboratories, at the cost of the Contractor with no extra cost to the 

Department. 

76. If there is any damage to the work due to natural calamities like flood or cyclone or any other 

cause during the course of execution of work or up to 6 months after completion of work or if 

any, imperfection becomes apparent to the work within 6 months from the date of final 

certificate of completion of work the contractor shall make good of all such damages at his own 

cost with no extra cost to the Department. No claims, whatsoever, in this regard will be 

entertained. 

77. The K. B. Bricks should be well burnt and of good qualities. The bricks should be approved by 

the Engineer-in-Charge before use in the work and should confirm to the minimum strength and 

other criteria as per National Building Code. 

78. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who 

undertakes execution of work through labour should produce valid license from the licensing 

authority of labour Department. 

79. Standard co-efficient for linear measurement will be adopted while calculating consumption of 

steel and no claim whatsoever regarding difference in co-efficient of steel will be entertained. 

The rates quoted shall be inclusive of any eventuality of difference for co-efficient for linear 

measurements. 

80. Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an 

affidavit to the effect that he has not yet availed the facility / participated in the tender for more 

than two works (Excluding this work) during the current financial year. The name of work for 

which participated and the authority to whom the tender was submitted must be mentioned in 

the affidavit, failing which the tender will be rejected. 

81. That for the purpose of jurisdiction in the event of disputes if any of the contract would be 

deemed to have been entered in to within the State of Odisha and it is agreed that neither party 

to the contract will be competent to bring a suit in regard to the matter by this contract at any 

place outside the State of Odisha. 

82. SPECIAL CONDITIONS (PART OF THE CONTRACT) 

(I)  All materials before they are being used in the items of works as per this Schedule of 

quantities and also the finished items of work where tests are applicable shall have to 

be tested through the Engineer-in-charge of the respective wing at appropriate 

Laboratories according to the relevant I.S. specifications of the materials and the said 

items of works and the cost of all such tests shall have to be borne by the Contractor 

and the rates of the items of works should be inclusive of cost of such tests. 

(II)  The tests have to be planned & carried out such that the progress of work is not 

hampered 
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(III)  The tests are mandatory as per the prescribed frequencies and I.S. specifications. 

However, these are not exhaustive and the Engineer-in-charge has the right to 

prescribe other required test if any as will be considered from time to time. 

83. In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant 

Clauses of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under 

P-1 contract form shall be governed by the clauses of the D.T.C.N. 

84. It must be definitely understood that the Government does not accept any responsibility for the 

correctness and completeness of the trial borings shown in the Cross Section. 

85. Schedule of quantities is accompanied in BOQ. It shall be definitely understood that the 

Government does not accept any responsibility for the correctness or completeness of this 

schedule and that this schedule is liable for alternation or omissions, deductions or alternations 

set forth in the conditions of the contract and such omissions, deductions, additions or 

alternations shall no way invalidate the contract and no extra monetary compensation, will be 

entertained. 

86. In case of any complaint by the labour working about the nonpayment or less payment of his 

wages as per latest minimum Wages Act, the Block Development Officer will have the right to 

investigate and if the contractor is found to be in default, he may recover such amount due from 

the contractor and pay such amount to the labour directly under intimation to the local labour 

office of the Govt. The contractor shall not employ child labour. The decision of the Block 

Development Officer is final and binding on the contractor. 

87. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of 

approved quality and specification at his own cost for completion of the work with the time 

schedule. No extension of time will be granted on the application of the contractor due to delay 

in procurement of materials. 

>> All reinforcement steel and structural steel shall be procured and used as per specifications 

mentioned in BIS’s documents – IS:1786 respectively. Independent tests shall be conducted, 

whether required, to ensure that the materials procured conform to the specifications. 

>>These steel shall be procured only from those firms, which are established, reliable, 

Indigenous and primary producers of Steel, having integrated steel plants (ISP), using iron ore 

as the basis raw materials as per Ministry of Steels guidelines. 

>> No re-rolled steel shall be permitted in works. All other specifications and guidelines of 

MoRT&H shall be complied. 

>> All reinforcement steel and structural steel shall be procured from primary producers of steel 

– SAIL/TATA/JINDAL STEEL/SHYAM STEEL” 

88. The bidder will be responsible for the loss or damage of any departmental materials during 

transit and in the execution of the work due to reasons what-so-ever and the cost of such 

materials will be recovered from the bills at stock issue rates or market rates whichever is 

higher. 

89. If the contractor removes Government materials supplied to him from the site of work with a 

view to dispose of the same dishonesty, he shall be in addition to any other liability civil or 

criminal arising out of his contract be liable to pay a penalty equivalent to five times of the price 

of the materials according to the stock issue rate or market rate whichever is higher. The 

penalty so imposed shall be recovered at any time from any sum that may then or at any time 

thereafter become due to the contractor or from his security deposit or from the proceeds of 

sale thereof. 

90. The selected contractor may take delivery of departmental supply according to his need for the 

work issued by the BDO, Panchayat Samiti, CHILIKA, officer in-charge subject to the 

availability of the materials. The tenderer shall make all arrangement for proper storages of 

materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the 

Department. The Department is not responsible for considering the theft of materials at site. It is 
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the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay 

the full penalty as per clause of F2 agreement. 

91. The Department will have the right to supply at any time in the interest of work any 

departmental materials to be used in the work and the contractor shall use such materials 

without any controversy or dispute on that account. The rate of issue of such materials will be at 

the stock issue rates inclusive of storage charges or rates fixed by the Department or current 

market rate whichever is higher. 

92. All the materials which are to be supplied from P.W.D. store will be as per availability of stock 

and the contractor will have to bear the charges of straightening, cutting, jointing, welding etc. 

to required sizes in case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After 

the issue from the P.W.D. store, the materials may be under the custody of the contractor and 

the contractor will be responsible for its safety and storage. Cut pieces of steel more than one 

metre in length will be returned by the contractor at the issuing stores without conveyance 

charges. 

93. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. 

The contractor must have to arrange by themselves cement, steel, bitumen and every sort of 

materials from approved manufacturer, get it tested in the Departmental Laboratory and 

approved by the Department before use. No extension of time or escalation of price on such 

account shall be entertained in future. 

94. TOR rods, plates and structural members will be supplied in quantity, length and size available 

in the stock. For payment of reinforcement, the steel including plates etc. shall be measured in 

length of different diameter, size and specification as actually used (including hooks and 

cranks) in the work correct to an inch or cm. And their weight calculated as per sectional weight 

prescribed by the Indian Standard Specification or as directed by the Engineer-in-Charge 

(Wastage of bars and unnecessary lapping will not be considered for measurement and 

payment). 

95. Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% 

over the lowest quotation or tender as laid down in Works and Transport Department 

Resolution No-285 date-17.04.1974. The Odisha Construction Corporation will be allowed a 

price preference to the extent of up to 3% over the lowest tender amount (Where their tender is 

not the lowest) provided they express willingness to execute the work after reduction of rates by 

negotiation. 

96. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such 

documents in support of their payment to the concerned BDO with their bills, falling which the 

amount towards royalties of different materials as utilized by them in the work will be recovered 

from their bills and deposited in the revenue of concerned department. 

97. Trial Boring - The foundation level as indicated in the body of the departmental drawing is 

purely tentative and for the general guidance only. The Department has no responsibility for the 

suitability of actual strata at the foundation level. The contractor has to conduct his own boring 

before starting the work and get the samples tested at his own cost to ascertain the S.B.C. and 

credibility of the strata at founding level while quoting his rates for tender the contractor shall 

take in to account of the above aspects. 

98. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the 

completion of the work arising out of defective or improper materials or workmanship timing are 

upon the direction of the Engineer-in-Charge to be amended and made good by the contractor 

at his own cost unless the Engineer for reasons to be recorded in writing shall be decided that 

they ought to be paid for and in case of default Department may recover from the contractor the 

cost of making good the works. The contractor is also required to maintain the road/ building for 

12 (Twelve) months from the date of successful completion of the work. 

99. From the commencement of the works to the completion of the same, they are to be under the 

contractors charge. The contractor is to be held responsible to make good all injuries, damages 

and repairs occasioned or rendered necessary to the same by fire or other causes and they 
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hold the Govt. of Odisha harmless for any claims for injuries to person or structural damage to 

property happening from any neglect, default, want of proper care or misconduct on the part of 

the contractor or any one in his employment during the execution of the work. Also no claim 

shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other 

calamity whether natural or incidental damages so caused will have to be made good by the 

contractor at his own cost. 

100. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as 

per the latest provision of relevant. I.S. Code  / I.R.C. code / MoRT&H specifications. 

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall 

issue an order book to the contractor to be kept at the site of the work with pages serially 

numbered. Orders regarding the work whenever necessary are to be entered in this book by 

the P.W.D. Officer-in-Charge with their dated signatures and duly noted by the contractor or his 

authorized agents with their dated signature. Orders entered in this book and noted by the 

contractor’s agent shall be considered to have been duly given to the contractor for following 

the instructions of the Department. The order Book shall be the property of the P.W.D. and shall 

not be removed from the site of work without written permission of the BDO and to be submitted 

to the Engineer-in charge every month. 

102. The contractor should attach the certificate in token of payment deposit with the registration 

authority as per recent circular of the Government relating to his registration. 

103. In case of any discrepancy in printing or omissions of statutory specifications or any other part 

or portion of the approved document during download of the bid document, the decision of the 

officer inviting the bid will be binding on the bidder. 

104. The rates quoted by the contractor shall cover the latest approved rates of Labours, Materials, 

P.O.L. and Royalties. Arrangement of borrow areas i.e. Land, Approach Road to the building 

site etc. are the responsibility of the contractor. 

105. The rate for each work of concrete items wherever dewatering is imperatively necessary the 

term dewatering shall mean the execution or operation of the items due to standing water as 

well as due to percolation of water. The quoted rates will be inclusive of this. 

106. The contractor shall make requisition of claim book from the date of commencement of the 

work from the Department and shall maintain in proper P.W.D. form with pages serially 

numbered in order to record items of works are not covered by his contract and claimable as 

extra. Claims shall be entered regularly in this book under the dated signature of the contractor 

or his duly authorized agents at the end of each month. A certificate should be furnished along 

with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any 

month there are no claims to record, a certificate to that effect should be furnished by the 

contractor in the claim book. Each claim must be defined and should be given as for as 

possible regarding the quantities as well as the total amount claimed. The claim book must be 

submitted by the contractor regularly by 10th and 16th days of each month for orders of the 

Engineer-in-Charge or competent authority. Claims not made in this manner or the claim book 

not maintained from the commencement of the work is liable to be summararily rejected. The 

claim book is the property of the P.W.D. and shall be surrendered by the contractor to the 

Engineer-in-charge after completion of the work or before recession of the contract by the 

Department whichever is earlier for record. 

107. Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for the 

construction of roads / bridges / buildings or any other structural works will be conducted in any 

Govt. Test House /Departmental laboratories/reputed material testing laboratory as to be 

decided by the Engineer-in-charge. Testing charges including expenditure for collection / 

transportation of samples /specimens etc. will be borne by the contractor. The collection of 

samples and testing are to be conducted for both prior to execution and during execution as 

may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by 

the contractor. 
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108. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if 

enquired by the Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

109. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by 

one, thereby facilitating a particular tender for award, then they shall be penalized with 

adequate disincentives with forfeiture of EMD unless adequate justification for such back out is 

furnished. Appropriate action for black listing the tenderers shall also be taken apart from dis-

incentivising the tenderer. 

110. The following documents which are not submitted with the Bid, will be deemed to be part of the 

Bid: 

Sl. No Particulars 

1 Notice Inviting tender 

2 Instruction to the Bidders 

3 Conditions of Contract. 

4 Contract data 

5 Specifications 

 

111. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be 

issued to the contractor only if it is desirable in the interest of Govt. works and if these can be 

spared without inconvenience to the Department. The Sanction of the Chief Engineer shall be 

necessary in each case. The contractor shall arrange his programme of work according to the 

availability of the plant & machinery & no claim will be entertained for any delay in supply by the 

Department.  

An agreement shall be entered in to by the contractor to the effect that these hire charges are 

recoverable from the bills of the contractor regularly and the final payment for the work 

including refund of security deposit will not be made until the total amount due to the 

Government on account of hire of machinery etc. is recoverable in full. Full amount of hire 

charges due from the contractor at any contract at any time shall be recovered from his next 

subsequent bill. All transit and incidental charges in connection with the despatch of tools and 

plants and machineries from workshop shed/ deposit return there to, will be borne by the 

contractor. The hire charge shall be recovered at the prescribed rates from and inclusive of the 

date, the plant and machinery is made over up to and inclusive of the date of its return, even 

though the same day it may not have been utilised for any reason except for a major break 

down which may take more than 72 hours for repairs. The contractor shall immediately intimate 

in writing to the Engineer–in-charge when any plant or machinery goes out of order requiring 

major repairs. The hire charges are for clock hours. In case of tar boilers, hot mix plant and any 

other machinery requiring similar preparation the working hour will include the time required to 

make up the boiler temperature and bring plant to the operating conditions before the actual 

start of work. The machine will work in shifts of 8 hours each. Extra charges towards overtime 

wages of any of the operating and maintenance staff will be leviable. These charges will be 

fixed by the Engineer-in-charge from time of time. In no case, the tools and plants shall be 

operated beyond 8 hours in any shift without prior written permission of the Engineer-in-charge. 

The contractor shall release the plant and machinery as and when required for periodical 

servicing and maintenance. He shall also provide for any labour and water source for washing 

the plants. In the case of Concrete mixtures, pavers and similar such type of equipments, the 



35 

 

contractor shall arrange to get the hopper cleaned and the drums etc. washed at the close of 

work each day. The plant and machinery once issued to a contractor shall not be returned by 

him on account of lack of arrangement of labour and material etc. on his part. The same will be 

returned only when they do not require or when in the option of Engineer-in-charge the work or 

a portion of work for which issued is completed. 

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and 

responsibility for damages and / or loss except fair wear and tear. The damage or loss as 

assessed by Engineer-in-charge shall be made good by the contractor. In the event of a 

disagreement as to the extent of damage or the value of article lost, the decision of Chief 

Engineer shall be final. The contractor shall on or before the supply of plant and machinery sign 

an agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor 

shall also be responsible for any claim for compensation for loss of life, injury or damages to 

property etc. arising from any cause what-so-ever. The contractor shall provide full time 

choukidar for guarding the plant and machinery at site. 

If the articles are not returned within the date originally specified or extended by the Engineer 

incharge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges 

will be levied for the period that the machinery is not returned. Such period will be treated as 

working time. In the event of the non-return of the machinery, the full value of the articles at the 

current market price will be recovered from the contractor’s outstanding bills or any bills that 

may become due in respect of his other work under the state public works Department. The 

decision of the Chief Engineer shall be final in case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the 

machinery, enter in to an agreement with the Engineer-in-charge or his nominees in the form 

attached. Log Books for recording the hours of daily works for each of the plant and machinery 

supplied to the contractor will be maintained by the Department will be attested by the 

contractor or his authorized agent daily. In case of contractor contests the correctness of the 

entries and / or fails to sign the logbook, the decision of the Engineer-in-charge shall be final 

and binding on him. Hire charges will be calculated according to the entries in the logbook and 

will be binding on the contractor. 

 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS 

This agreement made on the ……………………………………………… Two Thousand between (herein-

after referred to as “the hirer” which expression shall unless excluded by or repugnant to the context 

include his heirs, executors, administrators and assigns) of the one part and the Govt. of Odisha (here 

in after referred to as the Governor which expression shall unless excluded by or repugnant to the 

context include his successors in office as assigns) of the other part.  Where as the hirer desirous of 

hiring the tools and plants of the P.W. Department of the Odisha Govt. and more particularly specified in 

the schedule here under between here in after referred to as “the tools and plants”. And where as 

Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here 

in after mentioned. Now it is here by and between the parties here to as follows :- 

a)  In consideration of agreement that hire charges be recovered from their bill for work executed 

on which this machinery will be used or any other than standing in the names of contractors in 

the book of the Department or any other Government Department. The Govt. agrees to let the 

hirer tools and plants for the period to be computed from the date of delivery of the tools and 

plant to the hirer at the P.W. Department workshop / store at Bhubaneswar 

b)  The rate of higher charges will be as mentioned in the schedule attached. 

c)  The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any 

part there-of without the previous written approval of the Engineer-in-charge 

d)  On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public 

Works Department. & Workshop / store at Bhubaneswarin the same good condition in which 

they were received by him. 
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e)  In the event of the tools and plants not being returned on the expiry of the above-mentioned 

period, the hirer shall without prejudice and any other liability pay to the Government on 

account equivalent to the rate of hire specified for the working period and an increase of ten 

percent. 

f)  The tools and plants shall be open for inspection at all times to the officers of the Government. 

g)  The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 

hours each per day without the prior sanction of the Engineer-in-charge. If the hirer operates 

the tools and plants beyond the aforesaid limit without the prior sanction of the Assistant 

Engineer, he shall pay to Government additional hire charges as well as over time charges for 

staff for such excess operation at the rate approved by the Engineer-in-charge from time to 

time. 

h)  In case of breakdown, repairable at the site within a period of three days hire charges as 

specified in the schedule will be levied except in case of major repairs. 

i)  Normally the tools and plants will be supplied with operating staff. 

j)  The hirer shall be responsible for any claims for compensation for loss of life, injury or damage 

to property etc. arising due to any causes what-so-ever during the period of the machinery is in 

his charge. 

k)  All municipal or other dues and taxes payable on account of the use or operation of the tools 

and plants for the period of hire shall be defrayed by the hirer. 

l)  The hirer shall make good any loss or damages arising out of causes other than fair wear and 

tear to the tools and plants during the period of hire. The cost recoverable from the hirer shall 

be the full replacement value as determined by the Engineer-in-charge .In the event of any loss 

or damage not being made good by the hirer to the satisfaction of the said Engineer-in-charge 

the office shall be at liberty to make good himself such loss or damage and recover the cost 

thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be 

necessary to make good the loss or damage failing which the same will be recovered from his 

dues as in case of hire charges. 

m)  On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge 

shall be entitled to demand the return of tools and plants and the hirer shall return the tools and 

plants within 72 hours from the date of receipt of such order in writing .In case of failure on the 

part of the hirer to comply with such order he shall be liable to pay such penalty as may be 

imposed by the Engineer-in-charge for the period the tools and plant are detained provided that 

the maximum penalty shall not exceed the cost replacement of the tools and plants . 

n)  In case of any disputes between the hirer and the Government, the decision of the Chief 

Engineer shall be final. 

o)  This agreement shall be operated by the Engineer-in-charge on behalf of the Government and 

the term Engineer-in-charge shall include all officers duly authorised by him to exercise powers 

on his behalf. 

 

THE SCHEDULE 

Serial No. Description and Name of the 
articles 

No. Amount of hire per hour Remarks 
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In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor 

of the State has set their respective hand, the day and the year here in above written. 

Signed by: 

1.                                                               2. 

Signed sealed and delivered in the presence of 

112. ELIGIBILITY CRITERIA:  

To be eligible for qualification, applicants shall furnish the followings. Non-furnishing of the 

following particulars shall be treated as ineligible.  

a) E.M.Das per the Clause No. 5 (i) and Clause No.20 of DTCN. 

b) Demand draft towards cost of tender paper as per Clause No.4 and 5(i) of DTCN. 

c) Photo copy of valid Registration Certificate, PAN card along with the tender documents 

and the successful Lowest bidder have to furnish the Originals of all the photo copy 

documents within Five days of opening of Financial bid of the Tender before Block 

Development Officer,CHILIKA for verification as per Clause No.5 and 21 of DTCN. 

d) License criteria as per Clause No.8 of DTCN. 

e) DELETED 

f) No relation certificate in Schedule-A,  Information in scanned copy regarding current litigation, 

debarring / expelling of the applicant or abandonment of work by the applicant in schedule “E” 

and affidavit to that effect including authentication of tender documents and Bank guarantee in 

schedule “F”,. 

g) Joint Ventures are not accepted. 

h) Scheduled prescribed forms (Schedule A, E, F, H ,I) must be filled in the given format only, 

alongwith affidavit if any required for the purpose.No other format can be entertained. 

113. Time Control :- (Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and 

No.8310 dtd.17.05.2006) 

a) Progress of work and Re-scheduling programme. 

i) The Block Development Officer, CHILIKA, shall issue the letter of acceptance 

to the successful contractor. The issue of the letter of acceptance shall be 

treated as closure of the Bid process and commencement of the contract. 

ii) Within 15 days of issue of the letter of acceptance, the contractor shall submit 

to the Engineer-in- Charge for approval a Programme showing the general 

methods, arrangements, and timing for all the activities in the Works along with 

monthly cash flow forecast. 

iii) To ensure good progress during the execution of the work the contractors shall 

be bound in all cases  in which the time allowed for any work exceeds one 

month to complete, 1/4th of the whole time allowed under the contract has 

elapsed, ½ of the whole of the work before ½ of the whole time allowed under 

the contract has elapsed, 3/4th of the whole of the work before 3/4th of the 

whole time allowed under the contract has elapsed. 

iv) If at any time it should appear to the Engineer-in-Charge that the actual 

process of the work does not conform to the programme to which consent has 

been given the Contractor shall produce, at the request of the Engineer-in-

Charge, a revised programme showing the modifications to such programme 

necessary to ensure completion of the works within the time for completion. If 

the contractor does not submit an updated Programme within this period, the 
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Engineer-in-Charge may withhold the amount of 1% of the contract value from 

the next payment certificate and continue to withhold this amount until the next 

payment after the date on which the overdue Programme has been submitted. 

v) An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved on 

the timing of the remaining work including any changes to the sequence of the 

activities. 

vi) The Engineer-in-Charge’s approval of the Programme shall not alter the 

Contractor’s obligations. The Contractor may revise the Programme and submit 

it to the Engineer-in-Charge again at any time. A revised Programme is to show 

the effect of Variations and Compensation Events. 

b) Extension of the Completion Date. 

i) The time allowed for execution of the works as specified in the Contract data 

shall be the essence of the Contract. The execution of the works shall 

commence from the 15th day or such time period as mentioned in letter of 

Award after the date on which the Engineer-in-Charge issues written orders to 

commence the work or from the date of handing over of the site whichever is 

later. If the Contractor commits default in commencing the execution of the 

work as aforesaid, Government shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the earnest money & 

performance guarantee / Security deposit absolutely. 

ii) As soon as possible after the Agreement is executed, the Contractor shall 

submit the Time & Progress Chart for each milestone and get it approved by 

the Department. The Chart shall be prepared in direct relation to the time 

stated in the Contract documents for completion of items of the works. It shall 

indicate the forecast of the dates of commencement and completion of various 

trades of sections of the work and may be amended as necessary by 

agreement between the Engineer-in- Charge and the Contractor within the 

limitations of time imposed in the contract documents, and further to ensure 

good progress during the execution of the work, the contractor shall in all cases 

in which the time allowed for any work, exceeds one month (save for special 

jobs for which a separate programme has been agreed upon) complete the 

work as per milestone given in contract data. 

iii) In case of delay occurred due to any of the reasons mentioned below, the 

Contractor shall immediately give notice thereof in writing to the Engineer-in-

Charge but shall nevertheless use constantly his best endeavors to prevent or 

make good the delay and shall do all that may be reasonably required to the 

satisfaction of the Engineer-in-Charge to proceed with the works. 

(1) Force majeure, or 

(2) Abnormally bad weather, or 

(3) Serious loss or damage by fire, or 

(4) Civil commotion, local commotion of workmen, strike or lockout 

affecting any of the trades employed on the work, or. 

(5) Delay on the part of other contractors or tradesmen engaged by 

Engineer-in-Charge in executing work not forming part of the Contract. 

(6) In case a Variation is issued which makes it impossible for Completion 

to be achieved by the Intended Completion Date without the Contractor 

taking steps to accelerate the remaining work and which would cause 

the Contractor to incur additional cost, or 
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(7) Any other cause, which, in the absolute discretion of the authority 

mentioned, in Contract data is beyond the Contractors control. 

iv) Request for reschedule and extension of time, to be eligible for consideration, 

shall be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay. The Contractor may also, if practicable, 

indicate in such a request the period for which extension is desired. 

v) In any such case a fair and reasonable extension of time for completion of work 

may be given. Such extension shall be communicated to the Contractor by the 

Engineer-in-Charge in writing, within 3 months of the date of receipt of such 

request. Non-application by the contractor for extension of time shall not be a 

bar for giving a fair and reasonable extension by the Engineer-in-Charge and 

this shall be binding on the contractor. 

c) Compensation for Delay. 

If the contractor fails to maintain the required progress in terms of clause-2 of P-1 

Contract or to complete the work and clear the site on or before the contract or 

extended date of completion, he shall, without prejudice to any other right or remedy 

available under the law to the Government on account of such breach, pay as agreed 

compensation the amount calculated at the rates stipulated below as the Chief 

Engineer (whose decision in writing shall be final and binding) may decide on the 

amount of tendered value of the work for every completed day / month (as applicable) 

that the progress remains below that specified in Clause-2 of P-1 Contract or that the 

work remains incomplete. This will also apply to items or group of items for which a 

separate period of completion has been specified. Compensation @ 1.5% per month of 

for delay of work, delay to be completed on per Day basis. Provided always that the 

total amount of compensation for delay to be paid under this condition shall not exceed 

10% of the Tendered Value of work or to the Tendered Value of the item or group of 

items of work for which a separate period of completion is originally given. The amount 

of compensation may be adjusted or set-off against any sum payable to the Contractor 

under this or any other contract with the Government. In case, the contractor does not 

achieve a particular milestone mentioned in contract data, or the rescheduled 

milestone(s) in terms of Clause-2.5, the amount shown against that milestone shall be 

withheld, to be adjusted against the compensation levied at the final grant of extension 

of time. Withholding of this amount on failure to achieve a milestone shall be automatic 

without any notice to the contractor. However, if the contractor catches up with the 

progress of work on the subsequent milestone(s), the withheld amount shall be 

released. In case the contractor fails to make up for the delay in subsequent 

milestone(s), amount mentioned against each milestone missed subsequently also 

shall be withheld. However no interest whatsoever shall be payable on such withheld 

amount. 

d) Bonus for early completion (vide Works Department Memorandum No.12366 dt 

08.11.2013) 

For availing incentive clause in any project which is completed before the  

stipulated date of completion, subject to other stipulations it is mandatory on the part of 

the concerned Block Development Officer to report the actual date of completion of the 

project as soon as possible through fax or e-mail so that the report is received within 7 

days of such completion by the Collector, Khordha. The Incentive for timely completion 

should be on a graduated scale of one percent to 10 percent of the contract value. 

Assessment of incentives may be worked out for earlier completion of work in all 

respect in the following scale.  

Before 30% of contract period =10% of Contract Value  
Before 20 to 30% of contract period=7.5% of Contract Value  
Before 10 to 20% of contract period=5% of Contract Value  
Before 5 to 10% of contract period=2.5% of Contract Value  
Before 5% of contract period=1 % of Contract Value. 
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Incentive should be paid in respect of individual project for new construction/substantial 
additional or improvement works, the minimum value of which is mentioned below : 

Building work / PH work  Rs. 40.00 lakhs 

Incentive will be paid with approval of next higher authority of tender accepting 
authority on completion of original work before original time schedule. 

e) Management Meetings 

i) Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of management meetings shall be to 

review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure. 

ii) The Engineer shall record the business of management meetings and is to 

provide copies of his record to those attending the meeting and to the 

Employer. The responsibility of the parties for actions to be taken to be decided 

by the Engineer either at the management meeting or after the management 

meeting and stated in writing to all who attended the meeting. 

Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005 of Works 

Department, Odisha):-To rescind the contract (of which rescission notice in writing to the 

contractor under the hand of the BDO shall be conclusive evidence), 20% of the value of left 

over work will be realizedfrom the contractor as penalty. 

114. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition    

to the clauses mentioned here in before tendering. 

115. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code 

Vol.-II on rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works 

Department, Odisha. 

As per said amendment a Contractor may be blacklisted  

a) Misbehavior/threatening of Departmental & supervisory officers during execution of 

work/tendering process. 

b) Involvement in any sort of tender fixing. 

c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-

adherence to quality specifications despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender. 

116. DELETED 

117. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of 

percentage rate tender:- 

i) The Contractor has to mention percentage excess or less over the estimated cost (In 

figures as well as words) in the prescribed format appended to the tender document. 

ii) Contractors participated in the tender for more than one work may offer conditional rebate. 

Rebate offer submitted in separate sealed envelope shall be opened, declared and 

recorded first. The rebate so offered shall be considered after opening of all packages 

called in the same Tender Notice. The Contractors who wish to tender for two or more 

works shall submit separate tender for each. Each tender shall have the Bid Identification 

No., Name & Sl. No. of the work (as per IFB) to which they refer, written on the envelope. 

iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should 

be accurately filled-in figures and words, so that there is no discrepancy. 
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(1) If any discrepancy is found in the percentage quoted in words and figures, then the 

percentage quoted by the Contractor in words shall be taken as correct 

(2) If any discrepancy is found in the percentage quoted in percentage excess/ less and 

the total amount quoted by the Contractor, then percentage will be taken as correct. 

(3) The percentage quoted in the tender without mentioning excess or less and not 

supported with the corresponding amount will be treated as excess. 

(4) The percentage quoted in the tender without mentioning excess / less supported 

with corresponding amount does not tally with either to percentage excess or less 

then it will be treated as percentage excess. 

(5) The percentage quoted in the tender without mentioning excess / less supported 

with corresponding amount if tallied with the percentage then it will be treated as to 

which side the amount tallies. 

(6) The Contractor will write percentage excess/ less up to two decimals point only. If he 

writes the percentage excess / less up to three or more decimal points, the first two 

decimal points shall only be considered without rounding off. 

(7) As per Works Department Office Memorandum No. 12366 dtd. 08.11.2013 If the 

rate quoted by the bidder is less than 15% of the tendered amount,  

then such a bid shall be rejected and the tender shall be finalized basing on merits 

of rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two 

numbers will be taken for all practical purposes) less than the estimated cost, the 

tender tendercommitee will finalize the tender through a transparent lottery system, 

where all bidders/their authorized representatives. 

(8) The tender shall be written legibly and free from erasures, over writings or 

corrections of figures. Corrections, over writings & interpolations where unavoidable 

should be made by making out, initialing, dating and rewriting. 

iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate 

of progress specify in the contract. 

v) The quantity mentioned can be increased or reduced to the extent of 10% for individual 

items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated 

above prior approval of competent authority is mandatory before making any payment. 

vi) The period of completion is fixed and can not be altered except in case of exceptional 

circumstances with due approval of next higher authority. 

vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual 

items only and the percentage excess or less shall be added or subtracted from the gross 

amount of the bill. 

 (Total 117 Clauses) 

 
 
        APPROVED    

         

       
 

Blcok Development Officer 
            CHILIKA



TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 

Materials of following specification are to be used in work. The Tenderer are expected 

to possess and be well conversant with the following IS standard and code of practice. 

1.  Cement  Will be as per I.S. 269/255 (However the grade of cement to 

be selected by the Engineer-in-Charge of work and 

compressive cube test before commencement of work in 

each batch).  

2.  Steel  I.S. 432 (Plain) and 1786 (Tor)  

3.  Vibrator  I.S. 7246  

4.  Aggregate  I.S. 383, I.S. 515  

5.  Water for mixing and 

curing  

Shall be clean, free from injurious amount of oil, salt, acid, 

vegetable materials and other substances and harmful to 

concrete in conformity to I.S. 456 and I.S. 2025.  

6.  Sand/ Fine Aggregate I.S. 2116, 383  

7.  Binding wire  I.S. 280 (galvanized minimum 1 mm)  

8.  Rain water pipe  I.S. 2527  

9.  Construction joints  I.S. 3414  

10.  Steel Window Frame  I.S. 1038/83  

11.  Steel Door Frame  I.S. 4351/75  

12.  Fitting & Fixtures for 

joinery works  

Conforming to I.S. 7452/82 strictly conform to I.S. 

specification and as per direction of Engineer-in-Charge.  

 

Note : For road work (Approach Road) specification as per road and bridges (latest edition) published by  

I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding 

specification I.S. shall be referred (Indian standard). 

ITEM OF WORK 

1. Concrete shall be with conformity to I.S.456. 

2. Foundation shall be with conformity to I.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 

4. C.R. Masonry shall be with conformity to I.S.1597. 

5. Brick masonry shall be with conformity to I.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 & 6925. 

7. Mortar shall be with conformity to I.S.2250 

8. White and colour washing shall be with conformity to I.S.6278. 

9. CC in foundation shall be with conformity to I.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II) 

12. DPC shall be with conformity to I.S.3067 

13. Tarfelt treatment shall be with conformity to I.S.1346 

14. Mosaic flooring with conformity to I.S.2114 

15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.1661 
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GENERAL CONDITIONS 
 

1. Drawings & Specifications 

The Contractor, after the award of the contract and on signing the agreement shall be 

furnished free of cost two copies of each of the drawings specifications, descriptive schedules and 

other details necessary for execution of the work. All further drawings and details as may be prepared 

by the department from time to time for reasonable development of the work described in the contract 

documents and reasonably necessary to explain and amplify the contract drawings and to enable the 

contractor to execute and complete the work shall also be supplied in duplicate to contractor free of 

cost. 

Any further copies of such drawings, required by the contractor shall be paid for by him. The 

contractor shall keep one copy of all the drawings specifications, price schedule of items and 

quantities at work site and the Engineer-in-charge or his authorized representative shall at all 

reasonable times have access to the same. 

2. Contractor’s Responsibility. 

a) The contractor shall provide at his cost everything necessary for the proper execution of the 

works according to the intend and meaning of the drawings, schedule of items and quantities 

and specifications taken together, if the same is not particularly shown or described therein, 

provided that the same can reasonably be inferred there from, if the Contractor finds any 

discrepancy in the drawings or between the drawing and schedule of quantities and 

specifications, he shall .immediately in writing refer the same to the Engineer-in-charge 

whose decision shall be final & binding. 

b)  Any work done at any time or even before receipt of such details shall be removed/replaced 

by the contractor without any expense to the department If the work is not in order and if so 

directed by the Engineer-in-charge error inconsistencies in drawings and local conditions 

affecting the works shall be brought to the notice of the Engineer-in-charge immediately for 

his decision  All drawings, bill of quantities and specifications and copies therefore furnished 

by the department, are their property. They shall not be used on any other work and shall be 

returned to the Department on request on completion and before issue of final certificate or 

termination of the contract. 

c)  All materials and workmanship shall be of the respect kinds described in the specification. 

B.O.Q, contract and in accordance with the instruction of the Engineer-in-charge. The 

contractor must satisfy himself about the same while furnishing samples for approval of the 

Engineer-in-charge before incorporation in the works. 

d)  The Engineer-in-charge may from time to time cause at his discretion such tests on samples 

of materials or workmanship of all/any materials and work, as he may consider necessary at 

places of manufacture, fabrication, on the site or at such other places. The expenditure 

incurred for all such tests shall be borne by the contractor. 

e)  All approved samples are to be preserved by the contractor in a regular manner in the site 

office for inspection and verification of the Engineer-in-charge or his representative from time 

to time. 

f)  Alteration / Addition & Omissions 

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works 

or any part thereof that may be in his opinion be necessary and for that purpose or if for any, 

other reason it shall, in his opinion be desirable, he shall have power to order the Contractor 

to do so and the Contractor shall do any or allot followings:. 

a)  Increase or decrease the quantity of any work included in the contract. 

b)  Omit any such work. 
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c) Change the levels, lines, position and dimensions of any part of the works, and 

d)  Execute additional works of any kind necessary for the completion of the work. No 

such variation shall in any way validate or invalidate the contract, but the value of all 

such variations shall be taken into account and shall be added to or deducted from 

the contract sum accordingly, but no such variation shall be made by the contractor 

without prior written instruction from the Engineer-in-charge. 

e)  The Schedule of quantities/rates shall be deemed to have been prepared and 

included in accordance with the method of measurement of work set out and as per 

the relevant specifications or in its absence relevant I.S. code of practice  Any error in 

the specification or in quantity or omission of any item from the schedule of quantities/ 

rates shall not violate the contract, but he adjusted by adding to or deduction from the 

contract sum provided that no rectification of errors, if any, shall be allowed in the 

contract schedule of rates. 

4.  Valuation of variations 

a)  All extra or additional work done or work omitted shall be valued at the rates and price set out 

in the prices schedule of quantities, and/or derived there-from, if in arriving at the contract 

sum, the Contractor have added to or deducted from the total of the items in the tender any 

sum either as a percentage or proportion, then the same percentage of proportion shall apply 

to all items or works in the prices schedule as also for valuation of variation.  

b)  If the contract does not contain any rate or price applicable to the extra or additional work, or 

the rate or price in the priced schedule of quantities has become inapplicable in the opinion of 

the Engineer-in-charge by virtues of such addition or omission, then suitable rates or price 

shall be agreed such rates shall be derived by analysis based on standard schedule of rates 

of State P.W.D. / P.H.D or in case such is not available therein, form any approved schedule 

with the various elements valued at local market price plus 15 (fifteen) percent towards over-

heads. 

5.  The Offers are also to include 

a)  To supply all materials, labour, supervision, services, supports, scaffoldings, approach road, 

construction equipments, tools and plants etc., as required for proper execution of all the 

items of the work as per drawing and specification. 

b)  To provide all incidental items not shown or specified in particular, but reasonable or 

necessary for successful completion of the work in accordance with the drawings, 

specifications and schedule of quantities. 

c)  Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches and 

excavations. 

d)  Providing shoring and shuttering to avoid sliding of the soils and removal of the same or 

completion. 

e)  De-watering as required and directed. 

f)  Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately 

usable and disposal of surface earth and materials from site as directed. 

g)  Curing of ail concrete and cement works as per specification and direction, 

h)  Centering, shuttering as required for all concrete work. 

i)  Bending, binding, tying the grill & placing in position, including supply of all materials &labour 

etc. 

|)  To provide water and power required for construction testing and commissioning, 

k)  Testing of materials and works as per specification and direction 
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Tenderer(s) is/are required to submit the information in the following Schedules 
 

SCHEDULE - A 
 

CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of P.W.D of the 

rank of Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and 

above of the Works Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently 

proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and 

I/We* shall be liable to make good the loss or damage resulting from such cancellation.  

(*) - Strike out which is not applicable  
 

Signature of the Tenderer 
Date:- 

-----------------------------------------------------------------------------------------------------------------------------  
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SCHEDULE – E 
 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER 

 
1.  a) Is the tenderer currently involved    Yes / No 

in any litigation relating to the works. 

b) If yes: give details: 

2.   Has the tenderer or any of its     Yes / No 

constituent partners been debarred/ 

expelled by any agency in India 

during the last 5 years. 

3.  a) Has the tenderer or any of its     Yes / No 

 constituent partners failed to 

perform on any contract work in 

India during the last 5 years. 

b) If yes, give details: 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification 

application will summarily be rejected. 

Signature of Tenderer 

 
SCHEDULE – F 

AFFIDAVIT 
 
1.  The undersigned do hereby certify that all the statements made in the required attachments 

are true and correct. 

2.  The undersigned also hereby certifies that neither my / our firm / company / individuals 

___________________________________________________________ nor any of its 

constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project 

work in India nor any contract awarded to us for such works have been rescinded during the 

last five years prior to the date of this bid. 

3.  The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to 

furnish pertinent information as deemed necessary and as requested by the Department to 

verify this statement or regarding my (our) competency and general reputation. 

4.  The undersigned understands and agrees that further qualifying information may be 

requested and agree to furnish any such information at the request of the Department. 

 
 

(Signature of Tenderer) 
Title of Officer 
Name of Firm 
Date: 
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SCHEDULE – H 
 

 

SAMPLE FORMATS 
 

UNDER TAKING 
This is to certify that 
 
1.  My firm has neither been associated, directly or indirectly, with the Consultant or with any 

other entity that has prepared the design, specifications, and other documents for the Project 

nor has any person associated with been proposed as Project Manager for the Contract. 

 

2.  My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-

Charge to provide consulting services for the preparation or supervision of this work. 

 

3.  My firm has not engaged any Engineer of gazetted rank employed in Engineering or 

Administrative duties in an Engineering Department of the Government of Odisha or other 

gazetted officer retired from Government service during last two years without prior 

permission of the Government of Odisha in writing on or before submission of this tender. I 

am aware that my contract is liable to be cancelled if either I or any of my employees is found 

any time to be such a person who had not obtained the permission of the Government of 

Odisha as aforesaid. 

 
 

 
 
Signature of the Tenderer. 
Date:- 

 
 

Note:  i. Strike out whichever is not applicable 
ii. In case any person is under his employment with due permission from Government, the 
same may be cited in a separate letter. 
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SCHEDULE – I 

 
RELATIONSHIP DECLARATION 

 
To, 

The Tender Inviting Officer, 
 
Subject: ( Name of the Work) 

 
Reference : (Bid reference number) 

 
Sir, 

Pursuant to clause 2 of the ITB, it is to inform that I have relative(s) employed as an Officer in 

the rank of an Assistant Executive Engineer/Under Secretary under the __________ Department. His 

(Their) details are as follows. 

Relationship: 

Name: 

Designation 

Office 

Address 

Pursuant to clause 2 of the ITB, I am to submit herewith the names of persons who are 

working under my firm having near relatives to any gazetted officer in the rank of an Assistant 

Engineer/Under Secretary in the _________ Department. 

 
 

I am also duty bound to inform the relationship of any subsequent employment with any 

gazetted officer in the rank of an Assistant Executive Engineer/Under Secretary in the _________ 

Department. I am awarethat any breach of this condition would render my firm liable for penal action 

for suppression of facts. 

 
Yours Sincerely 

 
 
 

            Signature of the Tenderer. 

Sl 
No 

Name of the my employee 
and his designation in the 

firm 

Presently 
working at 

Details of his relatives working in the 
Department 

   Relationship  
Name:  
Designation  
Office  
Address  

   Relationship  
Name:  
Designation  
Office  
Address  
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Date:- 
 

 
 


