



**ପଞ୍ଚାୟତ ସମିତି କାର୍ଯ୍ୟାଳୟ, ବାଣପୁର**  
**OFFICE OF THE PANCHAYAT SAMITI, BANPUR**  
At/Po:- Banpur, Dist:- Khordha, PIN-752031  
Email:- [ori-banpur@nic.in](mailto:ori-banpur@nic.in)


---

No.- ୧୩୩ //

Dt- ୧୧.୦୮.୨୧//

**TENDER CALL NOTICE**

The Block Development Officer, Banpur on behalf of Government of Odisha invites sealed tender on percentage (%) rate basis from registered contractors of Odisha PWD/WR/RWD/NH/MI/CPWD for the 22 Nos. of work in conformity with the detail call notice which is available in the website: [www.khurdha.nic.in](http://www.khurdha.nic.in) from 17/08/2021 to 25/08/2021. The bidder can get the detail information within due date and time. The last date of receipt of sealed tender is 26/08/2021 till 04 P.M.

  
Block Development Officer,  
Banpur.

**GOVERNMENT OF ODISHA  
PANCHAYATIRAJ DEPARTMENT  
OFFICE OF THE PANCHAYAT SAMITI, BANPUR  
Dist: KHORDHA**


**DETAILED TENDER CALL NOTICE No. 01 / 2021-22**

1. The Block Development Officer, Banpur on behalf of Governor of Odisha invites percentage rate bids under the Scheme Shyama Prasad Mukherji National Rurban Mission (NRuM) in sealed cover in conformity with detailed tender call Notice No.01/2021-22 to be eventually drawn up in state P.W.D. Form P-1 contract for the execution of work detailed in the table below from the intending and eligible Class of Contractors mentioned against the work registered with the State Government and contractor of equivalent Grade/Class registered with Central Government/M.E.S./Railways for execution of Civil works on production of definite proof from the appropriate authority.

Sl No	Name of the work	Value of work (Approx.)(In Rs.)	Security/ EMD @ 1% EC(In Rs.)	Cost of documents (In Rs.)	Period of completion	Class of Contractor
C-1	C-2	C-3	C-4	C-5	C-6	C-7
1	Construction of Drain & CC Road at Punjiamasasan	18,56,767.90	18,568/-	6000/-	04 (Four) calendar months	'C' & 'B'
2	Construction of Drain & CC Road at Haripur	15,91,876.12	15,919/-	6000/-	04 (Four) calendar months	'C' & 'B'
3	Construction of Drain & CC Road at Jhintikapalli	13,26,537.05	13,265/-	6000/-	04 (Four) calendar months	'C' & 'B'
4	Construction of CC Road from Golasahi to Jhintikapalli	18,56,791.49	18,568/-	6000/-	04 (Four) calendar months	'C' & 'B'
5	Construction of Drain & CC Road at Ratanpur	21,21,674.93	21,217/-	6000/-	04 (Four) calendar months	'C' & 'B'
6	Construction of Drain & CC Road at Manikpur	26,52,210.28	26,522/-	6,000/-	04 (Four) calendar months	'C' & 'B'
7	Construction of Drain & CC Road at Laxmiprasad	10,61,636.58	10,616/-	6,000/-	04 (Four) calendar months	'C' & 'B'
8	Construction of Drain & CC Road at Baledihi	13,26,537.05	13,265/-	6,000/-	04 (Four) calendar months	'C' & 'B'
9	Construction of CC Road from Bhabanipur to Tarini Temple	26,52,094.47	26,521/-	6,000/-	04 (Four) calendar months	'C' & 'B'
10	Construction of Drain & CC Road at Naranpur	10,61,636.58	10,616/-	6,000/-	04 (Four) calendar months	'C' & 'B'

✓

11	Construction of Drain & CC Road at Bahadajhola	13,26,537.05	13,265/-	6,000/-	04 (Four) calendar months	'C' & 'B'
12	Construction of Road from Bhuskapada to Banadurga	26,52,087.31	26,521/-	6,000/-	04 (Four) calendar months	'C' & 'B'
13	Construction of Road from Gobindapur to Ananta Basudeb Road	13,26,520.09	13,265/-	6,000/-	04 (Four) calendar months	'C' & 'B'
14	Construction of Road from Dandigadia Village to Canal Road	13,26,520.09	13,265/-	6,000/-	04 (Four) calendar months	'C' & 'B'
15	Construction of Road from Arakhadiha to RD Road	13,26,155.72	13,262/-	6,000/-	04 (Four) calendar months	'C' & 'B'
16	Construction of Drain & CC Road at Ramachandrapur	21,22,018.56	21,220/-	6,000/-	04 (Four) calendar months	'C' & 'B'
17	Construction of Drain & CC Road at Bhapur	10,61,636.58	10,616/-	6,000/-	04 (Four) calendar months	'C' & 'B'
18	Construction of Drain & CC Road at Bheteswar	10,61,636.58	10,616/-	6,000/-	04 (Four) calendar months	'C' & 'B'
19	Construction of Drain & CC Road at Sanasireipur	10,17,471.28	10,175/-	6,000/-	04 (Four) calendar months	'C' & 'B'
20	Construction of Road from Trilochanpur Nuasahi back side to Sanasireipur Bauribandhu Pradhan House	17,68,512.68	17,685/-	6,000/-	04 (Four) calendar months	'C' & 'B'
21	Construction of Road from Bheteswar Golakh Palei House to Borigaon Main Canal	26,52,094.47	26,521/-	6,000/-	04 (Four) calendar months	'C' & 'B'
22	Construction of Road from Bheteswar Society to Kothaghar	13,26,520.09	13,265/-	6,000/-	04 (Four) calendar months	'C' & 'B'

  
 Block Development Officer,  
 Banpur Block

**GOVERNMENT OF ODISHA  
PANCHAYATIRAJ DEPARTMENT  
OFFICE OF THE PANCHAYAT SAMITI, BANPUR  
Dist: KHORDHA**

**DETAILED TENDER CALL NOTICE No. 01 / 2021-22**

1. The Block Development Officer, Banpur on behalf of Governor of Odisha invites percentage rate bids under the Scheme Shyama Prasad Mukherji National Urban Mission (NRuM) in sealed cover in conformity with detailed tender call Notice No.01/2021-22 to be eventually drawn up in state P.W.D. Form P-1 contract for the execution of work detailed in the table below from the intending and eligible Class of Contractors mentioned against the work registered with the State Government and contractor of equivalent Grade/Class registered with Central Government/M.E.S./Railways for execution of Civil works on production of definite proof from the appropriate authority.

Sl No	Name of the work	Value of work (Approx.)(In Rs.)	Security/ EMD @ 1% EC(In Rs.)	Cost of documents (In Rs.)	Period of completion	Class of Contractor
C-1	C-2	C-3	C-4	C-5	C-6	C-7
1	Construction of Drain & CC Road at Punjiamasasan	18,56,767.90	18,568/-	6000/-	04 (Four) calendar months	'C' & 'B'
2	Construction of Drain & CC Road at Haripur	15,91,876.12	15,919/-	6000/-	04 (Four) calendar months	'C' & 'B'
3	Construction of Drain & CC Road at Jhintikapalli	13,26,537.05	13,265/-	6000/-	04 (Four) calendar months	'C' & 'B'
4	Construction of CC Road from Golasahi to Jhintikapalli	18,56,791.49	18,568/-	6000/-	04 (Four) calendar months	'C' & 'B'
5	Construction of Drain & CC Road at Ratanpur	21,21,674.93	21,217/-	6000/-	04 (Four) calendar months	'C' & 'B'
6	Construction of Drain & CC Road at Manikpur	26,52,210.28	26,522/-	6,000/-	04 (Four) calendar months	'C' & 'B'
7	Construction of Drain & CC Road at Laxmiprasad	10,61,636.58	10,616/-	6,000/-	04 (Four) calendar months	'C' & 'B'
8	Construction of Drain & CC Road at Baledihi	13,26,537.05	13,265/-	6,000/-	04 (Four) calendar months	'C' & 'B'
9	Construction of CC Road from Bhabanipur to Tarini Temple	26,52,094.47	26,521/-	6,000/-	04 (Four) calendar months	'C' & 'B'
10	Construction of Drain & CC Road at Naranpur	10,61,636.58	10,616/-	6,000/-	04 (Four) calendar months	'C' & 'B'

2

11	Construction of Drain & CC Road at Bahadajhola	13,26,537.05	13,265/-	6,000/-	04 (Four) calendar months	'C' & 'B'
12	Construction of Road from Bhuskapada to Banadurga	26,52,087.31	26,521/-	6,000/-	04 (Four) calendar months	'C' & 'B'
13	Construction of Road from Gobindapur to Ananta Basudeb Road	13,26,520.09	13,265/-	6,000/-	04 (Four) calendar months	'C' & 'B'
14	Construction of Road from Dandigadia Village to Canal Road	13,26,520.09	13,265/-	6,000/-	04 (Four) calendar months	'C' & 'B'
15	Construction of Road from Arakhadiha to RD Road	13,26,155.72	13,262/-	6,000/-	04 (Four) calendar months	'C' & 'B'
16	Construction of Drain & CC Road at Ramachandrapur	21,22,018.56	21,220/-	6,000/-	04 (Four) calendar months	'C' & 'B'
17	Construction of Drain & CC Road at Bhapur	10,61,636.58	10,616/-	6,000/-	04 (Four) calendar months	'C' & 'B'
18	Construction of Drain & CC Road at Bheteswar	10,61,636.58	10,616/-	6,000/-	04 (Four) calendar months	'C' & 'B'
19	Construction of Drain & CC Road at Sanasireipur	10,17,471.28	10,175/-	6,000/-	04 (Four) calendar months	'C' & 'B'
20	Construction of Road from Trilochanpur Nuasahi back side to Sanasireipur Bauribandhu Pradhan House	17,68,512.68	17,685/-	6,000/-	04 (Four) calendar months	'C' & 'B'
21	Construction of Road from Bheteswar Golakh Palei House to Borigaon Main Canal	26,52,094.47	26,521/-	6,000/-	04 (Four) calendar months	'C' & 'B'
22	Construction of Road from Bheteswar Society to Kothaghar	13,26,520.09	13,265/-	6,000/-	04 (Four) calendar months	'C' & 'B'

2. The sale of the Bid document shall start from Dt. 17.08.2021 and close on Dt. 25.08.2021 at 5.00PM during office hours on working days in the office of the Block Development Officer, Banpur.
3. Bids shall be received by the Block Development Officer, Banpur, from Dt.17.08.2021 and close on Dt. 26.08.2021 up to 4.00PM through Registered Post/Speed Post/drop box. The authority will not be held responsible for postal delay in the delivering of the documents or non-receipt of the same.
4. The tender will be opened in the office of the Block Development Officer, Banpur at 11.00 AM, on 27.08.2021. in presence of the bidders or their authorized representatives who wish to attend. If the office happened to be closed on the date of receipt /opening of the bids as specified, the bids will be received /opened on the next working day at the same time and venue. Bid documents can be purchased from this office against a non-refundable fee towards the cost of the document as indicated in the form of cash or demand draft issued from Nationalized bank payable at *State Bank of India, Banpur* as per DTCN in favor of the **Block Development Officer, Banpur**, may be deposited in shape of bank draft prepared on or before the last date of receipt along with the bid.
5. Additional performance security deposit shall be deposited by the successful bidder when the bid amount is less than the estimated cost as per govt. guidelines. In such an event, the successful bidder will deposit the additional performance security to the extent of

n

- the differential cost of the bid amount and Tender value in shape of POSB/NSC/POTD/KVP/Deposit receipt of schedule bank pledged in favor of Block Development Officer, Banpur.
6. If the tender documents sent through registered /Speed Post does not reach the concerned office by the above date and time, the offer will not be considered on any account even if the tender documents were dispatched by the tenderer before the due date.
  7. The following documents should be furnished along with the tender paper failing which the tender is liable for rejection.
    - a. EMD duly pledged in favour of BDO, Banpur.
    - b. Attested copy of the contractor registration certificate.
    - c. Attested Copy of PAN card/Labour License/GSTIN Certificate
    - d. Money Receipt of DTCN (Tender Paper) shall be enclosed in original.
    - e. Signed Copy of DTCN and Price-bid duly filled in and signed by the tenderer.
    - f. An affidavit regarding authenticity of the credentials .
    - g. Past performance of the contractor in the prescribed proforma.
    - h. No relationship certificate in the prescribed proforma.
    - i. Compliance to qualifying criteria if any.
    - j. The Mailing address of registered office/Site office of the bidders for future correspondence.
    - k. Attested Copy of Caste Certificate for SC/ST contractor desirous of availing preference.
  8. The tender is to be submitted in one cover along with all document described and documents required as per the relevant clauses of this DTCN and special conditions if any. The cover is to be sealed and super scribed as the bid of the works as mentioned in column No.2 of the tender call notice.
  9. The bid must be accompanied by security deposit/EMD of the amount @ 1%(One percent) of the estimated cost put to tender as mentioned in column No.4 along with tender in the form of deposit receipt of Schedule Bank /Kisan Vikas Patra /Post Office Savings Banks amount /National Savings Certificated /Post Office Time Deposit amount duly pledged in favor of the Block Development Officer, Banpur and payable at Banpur as per the terms and conditions laid down in OGFR and in no other form. Bidders desirous to hire machineries or equipment from outside the state are required to furnish 2% (Two percent) of the amount put to tender, only in form of above shape and as per the above terms and conditions. Tenders not accompanied with EMD as specified above shall be liable for rejection.
  10. All the tenders where rate quoted is 15% less or more than 15% less than the scheduled rate will be rejected.
  11.
    - a) The Engineer Contractor seeking of exemption of E.M.D. is to be enclosed an affidavit regarding the number of tenders they have participated with exemption of E.M.D prior to date during the current financial year 2019-20 .Also he will have to produce his/her original license at the time of opening, so that the authority will enter the same in the license which is mandatory.
    - b) Adjustment of EMD given with other bids submitted previously is not to be entertained.
    - c) Fixed deposit holder as per works department order No 28838 dt 18.12.95 are exempted from furnishing EMD, but should enclose the copy of the exemption order along with the bid document.
  12. S.C. /S.T. & Engineering Contractors/ Tenderers can avail facilities as per Govt. circular.
  13. The bidders shall have to furnish an affidavit along with the bid regarding the authenticity of the bid document
  14. Additional performance security shall be furnished by the successful bidder at the time of agreement when his/her bid amount is less than the amount put to tender. In such an event, the bidder will furnish an additional performance security to the extent of the differential cost of the bid amount to tender in shape of National Savings Certificate/ Post Office Time Deposit Account/ Deposit receipt of Scheduled Bank duly pledged in favor of the Block Development Officer, Banpur.
  15. All bids received will remain valid for period of 90days from the last date of receipt of bids and the validity of the bids can also be extended, if agreed by the bidders with the department.
  16. Other details can be seen in the bidding documents.
  17. If the L1 bidder does not turn up for agreement after finalization of tender, then he/she shall be debarred from participation in bidding for three years and action will be taken to blacklist the bidder. In that case L2 bidder, if full fill other required criteria would be called for drawing agreement for execution of work subject to the condition, that L2 bidder negotiate at par with the rate quoted by the L1 bidder otherwise tender will be cancelled.
  18. The rates to be quoted by the contractor shall be excluding GST. The implementation of the GST rules by the GOVT of Odisha is to be accepted by the bidder at any point of time.
  19. If the rate quoted by the tenderers is found to be same, tender committee will decide the tender.
  20. The Block Development Officer, Banpur reserves the right to reject any or all the tenders without assigning any reason thereof.

Memo No: 2121 Date: - 11.08.2021

Copy to the Circulation Manager, ..... for one insertion before .....  
at the rate prescribed by the Govt. in I & P.R.Dept., and submit the bill for payment.

  
Block Development Officer  
Banpur Block

  
Block Development Officer  
Banpur Block

Memo No: 2122 Date: - 11.08.2021

Copy (both Hard & Soft Copy) Submitted to the Deputy Secretary, I & P.R.Dept. Govt. of Odisha for favor of kind information/Copy to NIC, Bhubaneswar/DIO, NIC, Khordha with a request to display the bid document in the website up to Dt 25.08.2021 at 5.00 PM

  
Block Development Officer  
Banpur Block

Memo No: 2123 Date: - 11.08.2021

Copy Submitted to the Deputy Secretary to Govt., P.R.Deptt, Govt. of Odisha for favor of kind information

  
Block Development Officer  
Banpur Block

Memo No: 2124 Date: - 11.08.2021

Copy to PA to the Collector & Dist. Magistrate, Khordha / the Project Director, DRDA, Khordha for favor of kind information with a request to display the bid document in their respective notice board.

  
Block Development Officer  
Banpur Block

Memo No: 2125 Date: - 11.08.2021

Copy to Superintendent of Police, Khordha for favor of kind information.

Copy to Inspector-In -Charge, Banpur P.S. for favor of kind information. He is requested to kindly arrange the Police Force in the Office of the Undersigned for smooth completion of the Tender process from 17.08.2021 to 27.08.2021.

  
Block Development Officer  
Banpur Block

Memo No: 2126 Date: - 11.08.2021

Copy submitted to Sub-collector, Khordha /All BDOs of Khordha District/DWO Khordha /All Govt Offices of Khordha District. They are requested to display the tender Call Notice in their notice board for wide publication.

  
Block Development Officer  
Banpur Block

Memo No: 2127 Date: - 11.08.2021

Copy to All Sarapanches of Banpur Block for information. They are requested to display the tender Call Notice in their notice board for wide publication.

  
Block Development Officer  
Banpur Block